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1. INTRODUCTION 

1.1. General Information 

The City of Kingman, Arizona (City) is seeking a Request for Qualifications for Job Order Contracting for 

the provision of comprehensive HVAC services. The JOC will serve as an indefinite delivery, indefinite 

quantity (IDIQ) contract to facilitate timely completion of repair, replacement, maintenance, and minor 

construction projects related to heating, ventilation, and air conditioning systems across City facilities. 

The City may select three (3) to five (5) of the highest-ranked Contractors for interviews and make its 

determination of the final list based on the combined results of the SOQ review and evaluation. The term 

of this contract will be one (1) year with four (4) additional one-year renewal options. However, services 

will be requested on an as-needed basis, and the resulting contract is neither exclusive nor commits the City 

to requiring the Contractor's services. Any work issued via a JOC will be estimated at the time work order 

is issued, and prices will be negotiated by one contractor at a time. If a price cannot be mutually agreed on, 

the City may contact another qualified Contractor for pricing.  

A Selection Committee will evaluate each SOQ according to the listed criteria, and the evaluation will be 

based solely on the qualifications of the firm/team. The selection panel will produce a rank-ordered list of 

at least the top three, but no more than five firms. Interviews may be conducted as part of the selection 

process. The City may  enter into negotiations with the top three-ranked firms and execute a contract upon 

completion of negotiation of fees and contract terms for City Council approval as soon as possible.  

   

The City's goal is to obtain highly skilled contractor to provide HVAC services. 

The City provides a full range of services, including public safety, highways and streets, economic 

development, parks, golf, pools, recreation, water, wastewater, solid waste, airport, development services, 

and other administrative/support services. The City serves as the Mohave County, Arizona, seat and has a 

population of more than 35,000. It employs 400+ full-time employees who provide services for 31 

divisions. More detailed information on the City and its finances can be found in the City's Annual 

Comprehensive Financial Report on the City's website at www.cityofkingman.gov. 

1.2. BACKROUND 

Job Order Contracting is an alternative delivery method for the construction or repair of public works 

projects. JOC’s differ from the standard project-specific, low-bid contracts in that they are indefinite-

quantity contracts, which can be awarded on the basis of qualifications. Best value may be considered in 

awarding the JOC or in awarding job orders under the JOC contract. 

1.3. Submittal Location and Details 

Responses must be submitted electronically through the City's procurement portal at 

https://procurement.opengov.com/portal/cityofkingman by no later than 12:00 pm, Arizona time, on 

Tuesday, July 28, 2026. Any response received after 12:00 pm, Arizona time, on Tuesday, July 28, 2026 

will not be accepted. 

Mailed, faxed, hand-delivered, and e-mailed Responses will not be accepted. Mailed Responses will 

be disposed of, unopened, and will not be returned to the Respondent. 

http://www.cityofkingman.gov/
https://procurement.opengov.com/portal/cityofkingman
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The City anticipates selecting and notifying the selected firm by June 25, 2026 and requesting the award of 

the contract at the City Council Meeting on July 21, 2026. There is not an expressed or implied obligation 

for the City of Kingman to reimburse responding proposers for any expenses incurred in preparing 

proposals in response to this request. 

During the evaluation process, the City of Kingman reserves the right, where it may serve in the City’s best 

interest, to request additional information or clarification from proposers. At the discretion of the City of 

Kingman, each respondent submitting a response may be requested to attend interviews as part of the 

evaluation process. 

The City of Kingman reserves the right to retain all responses submitted and to use any ideas in a response, 

regardless of whether that response is selected. Submission of a response indicates acceptance by the 

respondent of the conditions contained in this request for qualifications. 

  

1.4. RFQ Schedule 

The City anticipates the following general timeline of key events during the response evaluations and 

contract award period: 

Post RFQ: June 19, 2026 

Pre-Proposal Meeting (Non-Mandatory): June 30, 2026, 1:00pm 

3700 E. Andy Devine Public Works Meeting 

Room 

Questions from Respondents Due: July 13, 2026, 12:00pm 

Last Day for an Addenda: July 17, 2026 

Response Due Date: July 28, 2026, 12:00pm 

Evaluate Proposals: August 6, 2026 

Notice of Intent to Award: August 12, 2026 

Contract negotiations: August 13th through August 21st 

Council Contract Award: September 15, 2026 

 

1.5. Terms of Engagement 

The term of this contract shall commence upon award and shall remain in effect for a period of one(1) year, 

unless terminated, canceled, or extended as otherwise provided herein. The Contractor agrees that the City 

of Kingman shall have the right, as its sole option, to renew the contract for four(4) additional one (1) year 

periods, or portions thereof. If the City chooses to exercise this option, all terms, conditions, and provisions 

of the original contract shall remain the same and apply during the renewal period. If Contractor wishes to 
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discontinue and “opt out” of a contract extension, Contractor must issue a refusal to proceed in writing to 

the Project Manager at least 30 days prior to the renewal date. 

1.6. Non-Mandatory Pre-Selection Meeting 

A Non-MandatoryPre-Selection Meeting will be held at 1:00 pm, Arizona time, on Tuesday, June 30, 2026 

at 3700 E. Andy Devine Public Works Meeting Room.   Statements made by City representatives during 

pre-selection meetings are not binding unless the City has confirmed through written addendum. 

1.7. Questions 

Questions regarding this solicitation must be submitted online through the OpenGov portal. Questions must 

be received by no later than the date and time specified in the timeline included in this RFQ (Questions Due 

From Proposers). 

2. SCOPE OF SERVICES AND TERMS & CONDITIONS 

2.1. JOB ORDER CONTRACT (JOC) HVAC SERVICES 

This solicitation is a Request for Qualifications for Job Order Contracting for the provision of 

comprehensive HVAC services. The JOC will serve as an indefinite delivery, indefinite quantity (IDIQ) 

contract to facilitate timely completion of repair, replacement, maintenance, and minor construction 

projects related to heating, ventilation, and air conditioning systems across City facilities. 

Work under this contract may include, but is not limited to:[JP1]  

• Emergency HVAC repairs. Work SHALL begin per special terms and conditions A. Priority Level 

1. (IT/Data Rooms, Emergency Operations (EOC), Police Station, Fire Stations, and Dispatch 

Center)  

• Preventive maintenance of HVAC systems 

• Replacement of rooftop units (RTUs), split systems, and package units 

• Installation of new HVAC equipment 

• Ductwork repair or replacement 

• Controls and thermostat upgrades 

• Air balancing and system commissioning 

• Refrigerant management and compliance 

• Energy efficiency improvements 

• Related electrical and mechanical work 

• Demolition and disposal of existing equipment 

The Contractor shall perform work through individually issued Job Orders based on a pre-established unit 

price book and competitively bid coefficient. Each Job Order will define scope, schedule, and cost prior to 

issuance of a Notice to Proceed. 
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2.2. SPECIAL TERMS AND CONDITIONS 

1. Number of Contracts to be Awarded. The City intends to award up to three (3) contracts for 

each of the trades listed above and the services described herein. 

2. Basis for Awarding Individual Job Orders. In the event the City awards more than one (1) 

contract for these services, individual job orders will be awarded based upon consideration of 

the firm’s ability to complete the work expeditiously and the proposed cost, which will be 

negotiated at the letting of the scope. The City intends to request price and schedule proposals 

from only one (1) Contractor at a time. If a price cannot be agreed on, then the City will cease 

discussions with the Contractor and open discussions with another Contractor. The City 

reserves the right to award job orders as it deems to be in its best interest. 

a. Scope, schedule, price, and liquidated damages (if applicable) are agreed upon in a fully 

executed Notice to Proceed letter prior to the Contractor beginning the work. 

3. The Contractor shall be available on a 24/7 (365) day work basis throughout the term of the 

contract unless notified in writing by the City that this requirement may be temporarily waived 

due to the Contractor's approved written request or a reduced need by the City. The Contractor 

must be available to commence work on assignments based on their Priority as listed below: 

  

a. Priority level 1 – Upon notification of an emergency HVAC service call-out by 

the City, the Contractor shall respond immediately and shall have a qualified 

HVAC technician physically on-site within two (2) hours or less from the time of 

notification. Time is of the essence for all emergency HVAC call-outs, particularly 

where failure of systems may impact life safety, critical operations, or occupant 

health. The Contractor acknowledges that failure to meet the required response 

time will result in damages to the City that are difficult to quantify. Therefore, 

the Contractor agrees that liquidated damages are a reasonable estimate of such 

damages and shall be assessed as follows: $200.00 for each hour, or portion 

thereof, beyond the required two (2) hour response time for IT/Data Rooms, 

Emergency Operations (EOC), Police Station, Fire Stations, and 911 Dispatch 

Center) 
b. Priority level 2 – Work must begin within 24 hours 

c. Priority level 3 – Work must start within three (3) weeks 

d. Priority level 4 – Work times will be mutually agreed to by both parties. 

4. Compensation and Method of Payment. In consideration of the performance of the 

services described in the Scope of Services of each individual job order and pursuant to the 

master Scope of Work herein, the City shall pay the Contractor in accordance with the 

negotiated contract price, and the Contractor shall charge the City only in accordance with 

those same prices. Compensation under this contract should not exceed $2,000,000 per 

individual job order unless a waiver is requested and granted by the City of Kingman 
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Project Manager. The City will pay the Contractor following the submission of itemized 

invoice(s) for the service rendered. No payment shall be issued prior to receipt of material or 

service and a correct invoice. All requests for payment shall follow a format to be approved 

by the Project Manager. Invoices shall be submitted monthly on a job-by-job basis. 

5. Bonding Requirements. Bonding shall be on a project-by-project basis and provided when 

directed by the Project Manager. The bond must cover the total estimated cost of the work as 

mutually agreed to by both parties. Bonding requirements shall be in accordance with A.R.S. 

34-610 

6. Performance Rating. At the completion of each term or termination of this contract, the 

City will evaluate the Contractor based on performance under this contract. This rating will 

be used in the overall evaluation of the Contractor when applying for future work with the 

City. 

7. Audit and Inspection of Records. The Contractor shall permit the authorized 

representatives of the City of Kingman to inspect and audit any books, documents, papers, 

data, and records relating to its performance under the contract until the expiration of three 

(3) years after final payment under this contract. The City shall have the right to audit and/or 

examine such records at any time during the progress of this contract and shall withhold 

payment if such documentation is found by the City to be incomplete or erroneous. A) The 

following access to records requirements will apply to this contract: • The Contractor agrees 

to provide the City of Kingman or any of its authorized representatives access to any books, 

documents, papers, and records of the Contractor which are directly pertinent to this contract 

for the purposes of making audits, examinations, excerpts, and transcriptions. The Contractor 

agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to 

copy excerpts and transcriptions as reasonably needed. • The Contractor agrees to maintain 

all books, records, accounts and reports required under this contract for a period of not less 

than three (3) years after the date of termination or expiration of this contract, except in the 

event of litigation or settlement of claims arising from the performance of this contract, in 

which case Contractor agrees to maintain same until the City of Kingman or any of its duly 

authorized representatives have disposed of all such litigation, appeals, claims or exceptions 

related thereto. 

8. Contract Amendments. The City of Kingman has the sole authority to: A) Amend the 

contract or enter into supplemental or written agreements; B) Grant time extensions or 

contract renewals; C) Otherwise modify the scope or terms and provisions of the contract. 

The contract shall only be modified with the approval of the Project Manager. Except in the 

case of a documented emergency, approval must be granted prior to performance. Any 

contract modification not explicitly approved by the Project Manager through a written 

contract amendment or change order is performed at the sole risk of the Contractor and may 

not be eligible for payment by the City. 

9. Cooperative Purchasing: This contract shall be for the use of the City of Kingman. In 

addition, specific eligible political subdivisions and nonprofit educational or public health 

institutions may also participate at their discretion. In order to participate in any contract, a 

political subdivision or nonprofit educational or public health institution may participate in 

this specific solicitation, and the contractor must be in agreement with the cooperative 

transaction. In addition to cooperative purchasing, any eligible agency may elect to participate 
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(piggyback) on the contract; the specific eligible political subdivision, nonprofit educational 

or public health institution, and the contractor must be in agreement. Any orders placed to the 

contractor will be placed by the specific agencies participating in this purchase. Payment for 

purchases made under this cooperative agreement will be the sole responsibility of each 

participating agency. The City shall not be responsible for any disputes arising out of 

transactions made by others. 

10. Child/Sweat-Free Labor Policy. The Contractor shall comply with all applicable 

provisions of the United States Federal and State Child Labor and Worker's Rights laws and 

agrees, if called upon, to affirm in writing that they, and any subcontractor involved in the 

provision of goods to the City, are in compliance. 

11. Federal Immigration Laws and Regulations. The Contractor warrants that it complies 

with all Federal Immigration laws and regulations that relate to its employees and complies 

with A.R.S. § 23-214(A) and that it requires the same compliance of all subcontractors under 

this contract. Contractor acknowledges that pursuant to A.R.S. § 41-4401 and effective 

September 30, 2008, a breach of this warranty is a material breach of this contract subject to 

penalties up to and including termination of this contract. The City retains the legal right to 

audit the records of the Contractor and inspect the papers of any employee who works for the 

Contractor to ensure compliance with this warranty, and the Contractor shall assist in any 

such audit. The Contractor shall include the requirements of this paragraph in each contract 

with subcontractors under this contract. 

  

A) If the Contractor or subcontractor warrants that it has complied with the 

employment verification provisions prescribed by sections 274(a) and 274(b) of the 

Federal Immigration and Nationality Act and the E-Verify requirements prescribed by 

A.R.S. § 23-214(A), the Contractor or subcontractor shall be deemed to be in 

compliance with this provision. The City may request proof of such compliance at any 

time during the term of this contract by the Contractor and any subcontractor. 

  

(ADA) Americans with Disabilities Act. The Contractor shall comply with all applicable 

provisions of the Americans with Disabilities Act of 1990 (Public Law 101-336, 42 U.S.C. 

12101-12213, 47 U.S.C. 225 and 611, and all regulations thereto), and the Arizonans with 

Disabilities Act of 1992 (A.R.S. 41-1492 et seq., and all regulations pertaining thereto). 

  

12. City of Kingman Business License. The Contractor shall maintain in current status all 

Federal, State, and local registrations, licenses, and permits, including a City of Kingman 

business registration, required for the operation of the business conducted by the Contractor 

as applicable to this contract. 

13. Arizona Law. This contract shall be governed and interpreted in accordance with the laws 

of the State of Arizona. 
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14. CONTRACTOR hereby certifies that it is not currently engaged in, and agrees for the 

duration of this Contract that it will not engage in, a boycott of Israel, as that term is defined 

in A.R.S. §35-393. 

15. Jurisdiction and Venue. The parties agree that this contract is made in and shall be 

performed in Mohave County. Any lawsuits between the parties arising out of this contract 

shall be brought in the courts of Mohave County in the State of Arizona, which shall have 

exclusive jurisdiction over such lawsuits. 

16. Fees and Costs. Except as otherwise agreed by the parties, the prevailing party in any 

adjudicated dispute relating to this contract is entitled to an award of reasonable attorney’s 

fees, expert witness fees and costs including, as applicable, arbitrator fees; provided, however, 

that no award of attorney’s fees shall exceed ten percent (10%) of the damages awarded the 

prevailing party unless the non-prevailing party has been determined to have acted in bad 

faith or in a frivolous manner during theadjudication. 

17. Notices. All notices or demands required to be given pursuant to the terms of this contract 

shall be given to the other party in writing, delivered by hand or registered or certified mail, 

at the addresses set forth below, or to such other address as the parties may substitute by 

written notice given in the manner prescribed in this paragraph. 

In the case of CITY: 

City of Kingman 

Public Works Department 

3700 E. Andy Devine Ave. 

Kingman, AZ 86401 

(928) 692-3118 

In the case of CONTRACTOR: 

Company Name: 

Contact: 

Address: 

City, State, Zip: 

Telephone Number: 

  

Notices shall be deemed received on date delivered, if delivered by hand, and on the delivery-date 

indicated on receipt if delivered by certified or registered mail. 

2.3. GENERAL CONDITIONS FOR CONSTRUCTION 

1. DEFINITIONS 
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Wherever used in these General Conditions or in the other Contract Documents, the following terms have 

the meanings indicated, which are applicable to both the singular and plural thereof: 

Project Manager - the City official administering the Contract for the City of Kingman. The person acting 

as Project Manager and who has the authority to award and revise City solicitations and contracts for 

construction, construction services, and construction-related services as necessary. 

Amendment - written or graphic instrument issued prior to the due date which clarifies, corrects or changes 

the Solicitation. Architect/Engineer - the person licensed to practice architecture/engineering by the State 

of Arizona and who is identified as the Architect/Engineer of Record, may be utilized to provide 

construction administration services. Bonds - bid, performance, and payment bonds and other instruments 

of security. 

Change Order - a document approved by the Project Manager and which is signed by the Contractor and 

the City’s Administrative General Manager or duly authorized designee and authorizes an addition, 

deletion, or revision in the Work, or an adjustment in the Contract Price or the Completion time, issued on 

or after the effective date of the Contract. 

City - means the City of Kingman, Arizona, a municipal corporation. 

Completion Time - the number of consecutive calendar days agreed to by the City and Contractor for 

completion of the Work, which may be revised by written Change Order. 

Construction – the process of building, altering, repairing, improving, or demolishing any public structure 

or building or other public improvements of any kind to any real public property. 

Construction Services – either of the following for construction-manager-at-risk, design-build, and job-

order- contracting project delivery methods: a) construction, excluding services, through the construction-

manager-at-risk or job-order contracting project delivery methods; b) a combination of construction and, 

as elected by the City, one or more related services, such as finance services, maintenance services, 

operations services, design services, and preconstruction services. 

Contract - the written agreement and all associated attachments, drawings, amendments, and change orders 

executed between the City and the Contractor covering the Work to be performed. 

Contract Price - the amount payable by the City to the Contractor for satisfactory completion of the Work, 

and as specified in the Contract as may be amended by written Change Order, or, in the case of a job- order 

contract, in the Notice to Proceed. 

Contract Officer - the City official who conducts the solicitation process to secure a Contractor for the 

Work and who acts under the authority and direction of the City’s Administrative Services General Manager 

and in accordance with the Kingman Procurement Code. Contractor - the person, firm, or corporation with 

whom the City has entered into the Contract. 

Design Services – architect services, engineer services, or landscape architect services. 

Drawings - the graphic and pictorial portions of the contract, wherever located and whenever issued, 

showing the configuration, location, and dimensions of the Work, generally including plans, elevations, 

sections, details, schedules, and diagrams. 
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Estimate for Payment - a form furnished by the City or an approved form submitted by the Contractor in 

lieu of a city-furnished form, and is required to be used when submitting requests for payments for work 

actually performed and materials supplied during an agreed-upon preceding period of time. 

Field Order - a written order or directive issued by the Project Manager that orders minor changes in the 

Work. 

Final Completion Date - the calendar date when the Work is one hundred percent (100%) complete as 

determined by the City. 

Job-Order-Contracting – same as JOC (below) 

JOC – a project delivery method in which the contract is a requirement contract for indefinite quantities of 

construction and in which specified job orders are issued during the contract and may include finance 

services, maintenance services, operations services, preconstruction services, and design services. 

Liquidated Damages – Priority levels and completion times will be specified in the Notice to Proceed and 

in compliance with MAG Table 108-1. Applicable liquidated damages will be assessed for each day the 

Work remains incomplete after the scheduled completion date. This amount is agreed upon because of the 

impracticability and extreme difficulty of ascertaining the actual damages the City will sustain on account 

of late completion. 

Maintenance Services – routine maintenance, repair, and replacement of existing facilities, structures, 

buildings, or real property. 

Notice to Proceed - a written notice given by the City to the Contractor fixing the date on which the 

Completion time will commence and upon which the Contractor shall start to perform the Contractor's 

obligations under the Contract. In the case of a job order, it may also include specifications exclusive to the 

job order, as well as considerations for the Contractor. 

Public Inspector(s) - that person or persons provided by the public authorities having code jurisdiction and 

who perform day-to-day inspections of the Work for compliance with applicable codes. 

Schedule of Values - a schedule submitted by the Contractor setting forth the values allocated to various 

portions of the Work, prepared in such form and supported by such data to substantiate its accuracy as the 

Project Manager may require. This schedule must be submitted before the Contractor submits its first 

application for a progress payment and shall serve as a basis for reviewing and approving payments to the 

Contractor. 

Shop Drawings - drawings, diagrams, illustrations, schedules and other data which are specifically 

prepared by or for the Contractor to illustrate, in detail, how some portion of the Work shall be fabricated 

and/or installed, and all illustrations, brochures, standard schedules, performance charts, instructions, 

diagrams and other information prepared by a supplier and submitted by the Contractor to illustrate material 

or equipment for some portion of the Work. 

Specifications - those portions of the Contract, or Notice to Proceed if a Job Order, consisting of written 

technical descriptions of materials, equipment, construction systems, standards, and workmanship as 

applied to the Work and certain administrative details applicable thereto. 

Substantial Completion – a written declaration of the date upon which the City, in its sole discretion, 

determines the Work is substantially complete, such that the City has beneficial use and/or occupancy. 

Upon substantial completion, the right of the City to assess liquidated damages for time after the date of 
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substantial completion ceases, except as allowed for failure to meet final completion within thirty days of 

substantial completion. 

Kingman Procurement Code – in addition to applicable state statutes and applicable federal regulations 

and requirements, the municipal ordinance that governs the construction services contracting process, as 

well as contract administration processes, including the resolution of contract claims, disputes, and 

controversies. 

The Work - the entire completed construction or the various separately identifiable parts thereof required 

to be furnished under the Contract, or, in the case of a job-order contract, within individual Notices to 

Proceed. Work is the result of performing services, furnishing labor, and furnishing and incorporating 

materials and equipment into the construction, all as required by the Contract and/or Notice to Proceed, as 

appropriate. 

  

2. THE CONTRACT: ITS EXECUTION AND INTENT 

2.1 The Contract 

2.1.1 The documents in the Contract include any amendments, drawings, change 

orders, and approved Contractor submittals. 

2.1.2 The Contract comprises the entire agreement between the City and the Contractor 

concerning the Work and supersedes any prior negotiations, representations, or 

agreements, either written or oral. The Contract may be amended or modified only by 

an instrument in writing and fully executed by the authorized parties to the Contract. 

2.2 Intent of the Contract 

2.2.1 The intent of the Contract is to include all labor, materials, equipment, 

transportation, and all other costs and expenses necessary for the proper execution and 

completion of the Work by the Contractor. 

2.2.2 The Contractor shall take no advantage of any apparent error or omission in the 

plans, estimated quantities, or specifications. In the event the Contractor discovers such 

an error or omission after contract award, the Contractor shall immediately notify the 

Project Manager. The Project Manager shall then make such corrections and 

interpretations as may be deemed necessary for fulfilling the intent of the contract. 

2.2.3 The Contract shall be construed in accordance with the laws of the State of 

Arizona, and all such laws regulating the construction of public works by the City are 

hereby incorporated herein by reference and made a part hereof. 

2.2.4 Materials or work described in words, which have a well-known technical or 

trade meaning, shall be held to refer to such recognized standards. 

2.2.5 The organization of the Contract into divisions, sections, or articles is merely for 

the purpose of convenient reference, and neither the headings nor divisions shall have 

any legal or Contractual significance and shall not control the division of the Work by 

the Contractor among the various subcontractors or trades. 
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2.2.6 The Contractor shall include all applicable utility fees, permits, licenses, etc., in 

each estimate or proposal submitted. 2.3 Execution 2.3.1 Execution of the Contract by 

the Contractor is a representation that the Contractor has thoroughly examined the 

Contract. 

  

2.3 Execution 

2.3.1 Execution of the Contract by the Contractor is a representation that the Contractor 

has 15 thoroughly examined the Contract. 

2.4 Ownership of the Contract 

2.4.1 The Contract, including, but not limited to, the drawings and specifications, is 

the property of the City and is not to be used by the Contractor or any subcontractor on 

other projects outside the scope of the Work without the express written consent of the 

City. 

3. ADMINISTRATION OF THE CONTRACT 

3.1 Lines of Authority and Communications 

3.1.1 The City Council has overall authority and responsibility for the award and 

administration of City Contracts. The City Council or its designated Finance 

Department representative, after consultation with the Project Manager, has the 

ultimate authority to resolve disputes concerning Contract performance and to stop the 

Work whenever such stoppage may be necessary to ensure the proper execution of the 

Work. 

3.1.2 The City Contract Representative (Project Manager) is the designated 

representative of the particular City department for which the Work is being 

constructed (the “user department”) or the City department which is responsible for the 

oversight of the work. 

3.1.3 Day-to-day administration of the Contract is the responsibility of the Project 

Manager. The Project Manager is the City’s representative during the prosecution of 

the Work and shall act as the City's surveillance and technical advisor. The Project 

Manager's duties are more fully described in Section 3.2 of this Article. 

3.1.4 The Contractor shall supervise and direct the Work and shall be solely 

responsible for, and have control over, construction means, methods, techniques, 

sequences, and procedures, and for coordinating all portions of the Work, unless the 

Contract gives other specific instructions concerning these matters. The Contractor's 

duties and responsibilities are more fully described in Article 4 of these Contract 

conditions. 

3.1.5 Except where the Contract otherwise provides or where direct communication 

has been specifically authorized, the Contractor shall initially communicate with the 

Project Manager. 

3.2 Project Manager’s General Authority and Responsibilities 
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3.2.1 Unless the Contractor is responsible for the design of the Work, the Project 

Manager shall furnish to the Contractor, free of charge unless it is provided otherwise 

in the Contract, up to three copies of drawings, specifications, and instructions 

available for the execution of the Work. The Project Manager may furnish additional 

clarifications or interpretations in writing or by drawings as may be necessary for the 

proper progress and execution of the Work. Such additional clarifications and 

interpretations shall be furnished with reasonable promptness, and the Contractor shall 

not do work without drawings or written clarifications where needed. All drawings, 

specifications, and copies thereof furnished by the Project Manager are City property. 

They are not to be used for other work and, with the exception of the signed Contract, 

are to be returned to the Project Manager upon completion of the work. 

3.2.2 The Project Manager shall make general surveillance of the Work. By making 

sufficient periodic visits to the site of the Work, the Project Manager will become 

thoroughly familiar with the progress and quality of completed portions of the 

Work and will assess whether the Work is being performed in a manner indicating that, 

when completed, the Work will be in accordance with the Contract. 

3.2.3 The Project Manager will decide all questions which may arise as to the quality 

and acceptability of materials furnished and Work performed, and as to the rate of 

progress of the Work, 16, and all questions which may arise as to the interpretation of 

the drawings and specifications. 

3.2.4 The Project Manager shall have the authority to reject work that is not in 

conformity with the Contract and to order additional inspections and testing of the 

Work. The Project Manager's failure during the progress of work to discover or reject 

materials or work that are not in accordance with the plans, specifications, or contract 

documents shall not be considered acceptance of the work or materials or a waiver of 

defects. Neither the failure of the Project Manager to properly perform inspections, 

tests, or approvals required by the contract documents nor the activities or duties of the 

Project Manager in the administration of this contract shall relieve the Contractor from 

the contractor's responsibility for the means, methods, techniques, sequences, or 

scheduling of the construction or the obligation to perform the work in strict 

accordance with the contract documents. 

3.2.5 The Project Manager shall conduct an initial review of, and approve or deny, 

written Change Orders submitted by the Contractor, and may prepare Change Orders 

and provide field clarifications and corrections. All Change Orders shall be approved 

by the City Council or their designee prior to any work being done. However, in 

emergencies endangering life or property, the Project Manager may act and issue 

orders deemed necessary to avert loss of life or property. 

3.2.6 The Project Manager, pursuant to Article 10 of these General Conditions, shall 

make recommendations to the Contract Officer as to all claims of the Contractor. 

3.2.7 The Project Manager will review and process the Contractor’s monthly Estimates 

for Payment, as more fully set forth in Article 7 of these General Conditions. 
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3.2.8 The Project Manager will conduct and cause to be conducted inspections to 

determine the dates of Substantial Completion and Final Completion and will certify 

such dates to the Contract Officer. 

3.2.9 The Project Manager will not have control over or charge of, and will not be 

responsible for, construction means, methods, techniques, sequences, or procedures, or 

for safety precautions and programs in connection with the Work, since these are solely 

the Contractor's responsibility. 

3.3 Public Inspections 

3.3.1 Unless otherwise specifically provided in the Contract, Public Inspectors who 

perform daily inspections of the Work for compliance with applicable codes will have 

authority to require compliance with drawings, specifications, and applicable codes, 

and may provide clarification of any unspecified or unclear item or situation. 

3.3.2 If the drawings or specifications, laws, ordinances, or any public authority require 

any work to be specially tested or approved, the Contractor shall give the Project 

Manager timely notice of its readiness for inspection. If the inspection is by an 

individual, authority, or entity other than the Project Manager or the Public Inspectors, 

the Contractor shall advise the Project Manager of the date fixed for such inspection. 

3.3.3 All tests, inspections, or approvals required to be performed by the Project 

Manager, Public Inspectors, or other authorities or entities shall not relieve the 

Contractor of their obligation to perform the Work in accordance with the Contract. 

3.4 Special Inspections and Testing of Materials 

3.4.1 All equipment and materials used in the construction of the Work, especially 

those upon which the strength and durability of the structure may depend, will be 

subject to adequate inspection and testing in accordance with accepted standards, to 

establish conformance with specifications and suitability for the use intended, as 

determined by the Project Manager. 

3.4.2 The performance of tests and the engagement of testing laboratories or agencies 

must have the prior approval of the Project Manager. Except as provided in subsection 

3.4.3, the City will pay for approved tests and services rendered by the approved 

laboratory or agency in addition to the Contract price for construction. 

3.4.3 When initial tests indicate that any portion of the Work is not in conformance 

with the Contract because of faulty workmanship, the Contractor shall be required to 

pay for necessary retests. When initial tests indicate that the work is in conformance 

with the Contract, any re-testing that’s ordered by the City shall be paid for by the City. 

4. THE CONTRACTOR'S DUTIES AND RESPONSIBILITIES 

4.1 Contractor's Review of Contract and Site Conditions 

4.1.1 It shall be the duty of the Contractor to carefully study and compare all drawings, 

specifications, and instructions. If any discrepancies, errors, omissions, or 

inconsistencies are discovered in the drawings or specifications, or between the 

drawings and specifications, or there are any conflicts between existing site conditions 
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and the requirements of the drawings and specifications, the Contractor shall 

immediately call all such discrepancies to the attention of the Project Manager. 

4.1.2 The Contractor shall be required to use, for data and dimensions, figures marked 

on the drawings in reference to what the drawings may measure to scale; but in the 

absence of figured dimensions, scale dimensions may be used with the prior written 

concurrence of the Project Manager. The Contractor shall verify all dimensions shown 

and check all measurements in connection with any present building or buildings, or 

other existing conditions, before executing any work. Errors or inconsistencies shall 

be reported to the Project Manager immediately. It is the Contractor's responsibility 

to provide BLUESTAKE verification of underground utilities that may impact 

the construction site. 

4.1.3 Change orders will not be issued to cover any cost, loss, or expense for additional 

labor or materials required to rectify any error or inconsistency in the drawings and 

specifications unless prior authorization is given by the Project Manager. 

4.1.4 The Contractor shall perform the Work in accordance with the Contract and with 

shop drawings, product data, and samples that have been approved by the Project 

Manager. 

4.1.5 Notwithstanding the above provisions, if the Contractor is responsible for the 

design of the Work, the Contractor shall ensure the accuracy and completeness of the 

drawings, specifications, and instructions. If any discrepancies, errors, omissions, or 

inconsistencies are discovered in the drawings or specifications, or between the 

drawings and specifications, or there are any conflicts between existing site conditions 

and the requirements of the drawings and specifications, the Contractor shall 

immediately call all such discrepancies to the attention of the City Contract 

Representative and shall be responsible for any required corrective action. 

  

4.2 Contractor's Supervision 

4.2.1 The Contractor shall efficiently and continuously supervise and direct the Work, 

using its best skill and attention. Unless the Contract specifically provides otherwise, 

the Contractor shall be solely responsible for and shall exercise control over 

construction means, methods, techniques, and procedures, and shall coordinate the 

sequences of all portions of the Work. 

4.2.2 The Contractor shall ensure that the key personnel submitted in response to the 

Request for Qualifications and assigned to this Contract are available throughout the 

term of the Contract. In the event that the Contractor requests substitution of key 

personnel, the Contractor shall obtain prior approval from the City for key personnel 

substitution. The Contractor shall ensure that 18 substituted personnel are equally 

qualified and capable. Information on the qualifications of proposed substitutes shall 

be provided to the City for its consideration and approval prior to substitution taking 

place. 

4.2.3 The Contractor agrees that it is as fully responsible to the City for the acts and 

omissions of its subcontractors and of persons, either directly or indirectly employed 
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by the Contractor, as it is for the acts and omissions of persons directly employed by 

the Contractor. 

4.3 Materials and Labor; Warranty 

4.3.1 Unless otherwise stipulated, the Contractor shall provide and pay for all 

materials, labor, equipment, tools, construction equipment and machinery, water, gas, 

heat, utilities, transportation, and other facilities and services necessary for the 

execution, completion, and delivery of the Work within the specified CompletionTime. 

4.3.2 The Contractor shall pay all applicable taxes associated with the. 

4.3.3 The Contractor warrants to the City that all materials and equipment furnished 

under the Contract will be new unless otherwise specified, and that all of the Work will 

be of good quality, free from faults and defects, and in conformance with the Contract. 

All Work not conforming to these requirements, including substitutions not properly 

approved and authorized, may be considered defective. 

4.3.4 The Contractor shall furnish all materials required to complete the Work, except 

those specified to be furnished by the Agency. The Contractor shall receive, inventory, 

store, inspect, protect, distribute, and install Agency-furnished material unless 

otherwise specified. The cost of handling and placing all materials after they are 

delivered to the Contractor shall be considered as included in the contract price for the 

item in connection with which they are used. The Contractor shall be held responsible 

for all material delivered to the Contractor. Deductions shall be made from any monies 

due the Contractor to make good any shortages or deficiencies, from any cause 

whatsoever, and for any damage which may occur after such delivery, and for any late 

delivery charges. 

4.3.5 The Contractor will be held to furnish all Work as specified in the Contract. After 

a price proposal for the Work has been accepted by the City, changes to brand-named, 

trade-named, trademarked, or patented articles, or any other substitutions, will be 

allowed only by written order signed by the Project Manager. Unless otherwise agreed 

via Change Order, the City shall receive all benefits from the cost difference. 

4.3.6 Materials not conforming to the requirements of the specifications, whether in 

place or not, shall be rejected and shall be promptly removed from the site of the Work, 

unless otherwise directed by the Project Manager. No rejected material, the defects of 

which have been corrected, shall be returned to the work site until such time as 

approval for its use has been given by the Project Manager. 

4.4 Construction Schedules and Submittals 

4.4.1 Before commencing the Work, the Contractor shall provide the Project Manager 

with a construction schedule for the Work, fixing the dates at which various pre-

determined events shall occur in order to promote a timely completion of the various 

parts of the Work in accordance with the Contract. The schedule may be revised from 

time to time as required by the conditions of the Work, but shall not exceed the time 

limits, or any extensions thereof, set forth in the Contract or in the individual job order, 

unless approved by the Project Manager as appropriate. 
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4.4.2 The Contractor shall prepare and keep current for the Project Manager's approval 

a schedule of submittals, which shall be coordinated with the Contractor's construction 

schedule and allow the Project Manager reasonable time to review such submittals. 

4.4.3 After review, the Project Manager, with reasonable promptness, shall approve 

shop or setting drawings, product data, samples, and sequences for conformance with 

the design concept of the project, the approved construction schedule, and other 

requirements of the Contract. 

4.4.4 The Contractor shall make any corrections required by the Project Manager and 

resubmit such corrected materials to the Project Manager for approval. Any correction 

or change that will result in a design or function change or in an increase or decrease 

in the Contract price must also receive the prior approval of the City’s Administrative 

Services General Manager or their designee. 

4.4.5 The Contractor shall perform no portion of the Work requiring submittal and 

review of shop drawings, product data, samples, or schedules until the respective 

submittals have been approved by the Project Manager, and shall not deviate from such 

submittals after final approval by the Project Manager. 

4.4.6 As-builts documents must be provided to the City by the Contractor within thirty 

days of substantial completion. The City reserves the right to withhold final payment 

until complete as-builts have been received in good order by the Project Manager. 

4.5 Documents and Samples at the Work Site 

4.5.1 Unless otherwise directed by the Project Manager, the Contractor shall maintain 

at the Work site a complete file of the drawings, specifications, amendments, change 

orders, and other approved modifications, in good order and marked to reflect changes 

and selections made during construction, together with all approved shop drawings, 

product data, samples, and similar required submittals. Such files shall be made 

available to the Project Manager and Public Inspectors upon request. 

4.6 Protection and Use of Site - (Signs, Utilities, Water, Sanitation, Traffic, etc.) 

4.6.1 The City will provide land, rights-of-way, and easements for all work specified 

in the Contract. The Contractor shall confine their apparatus, the storage of materials, 

and the operations of their workmen to limits indicated by law, ordinances, permits, or 

directions of the Project Manager, and shall not unreasonably encumber the premises 

with their material and equipment. 

4.6.2 Contractor shall prevent any damage to pipes, sewers, computer and phone lines, 

conduits or other structures, including public and/or private lawns, gardens, shrubbery 

and trees encountered in the Work, and shall hold the City harmless from damages for 

any injury done to such pipes, structures or property during the course of the Work. 

4.6.3 Work shall be accomplished so that there will be a minimum of traffic 

interruption and inconvenience, discomfort, or damage to the public. 

4.6.4 The Contractor shall supply safe drinking water, necessary PPE, sanitation 

facilities, and First Aid supplies for all Contractor employees at the Worksite. 
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4.6.5 If archaeological, historical, or paleontological features are encountered or 

discovered during any activity related to the Work, the Contractor shall stop work 

immediately at that location and notify the Project Manager immediately, and shall 

take all reasonable steps to secure the preservation of those features. The Project 

Manager will decide for the proper treatment of the affected portion of the Work site. 

The Contractor shall not resume work in the affected portion without the prior approval 

of the Project Manager. Extensions in the Completion time for delays resulting from 

the discovery of archaeological, historical, or paleontological features, if such 

discovery results in a delay to the progress of the Work, may be claimed by the 

Contractor in accordance with Article 10 of these General Conditions. 

4.7 Cleaning Up 

4.7.1 The Contractor shall at all times keep the construction site and surrounding area 

free from accumulations of waste material or rubbish caused by operations under the 

Contract. Upon completion of the Work, the Contractor shall remove all rubbish, tools, 

equipment, scaffolding, and surplus materials from the site and surrounding areas and 

leave the area “broom clean” or its equivalent, unless otherwise instructed by the 

Project Manager. 

4.7.2 If the Contractor fails to clean up as provided in the Contract, the City may do 

so, and the cost thereof shall be charged against the Contractor. 

4.8 Emergencies 

4.8.1 In an emergency affecting the safety of life or property, the Contractor, without 

special instruction or authorization from the Project Manager, is hereby permitted, 

authorized, and directed to act at its own discretion to prevent threatened loss or injury. 

4.8.4 Except in the case of an emergency requiring immediate remedial work, any work 

performed after regular working hours, on Saturdays, Sundays, or legal holidays shall 

be performed without additional expense to the City unless such work has been 

specifically requested and approved by the Project Manager. 

4.8.5 The Contractor shall file with the Project Manager the names, addresses, and 

telephone numbers of their employees who can be contacted at any time in case of 

emergency. These Contractor representatives must be fully authorized and equipped to 

correct unsafe or excessively inconvenient conditions on short notice by the City or the 

Public Inspectors. 

  

4.9 Permits, Fees, and Notices 

4.9.1 The Contractor shall, at their expense, obtain all necessary permits and licenses 

for work performed under the Contract, and shall give all necessary notices required 

by laws, ordinances, rules, regulations, and lawful orders of public authorities 

pertaining to performance of the Work, public health, and safety. 

4.9.2 If the Contractor knowingly performs work which is not in compliance with such 

laws, ordinances, rules, regulations, or orders, without such notice to the Project 
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Manager, the Contractor shall assume full responsibility for such Work and shall bear 

all costs attributable thereto. 

4.10 Royalties and Patents 

4.10.1 The Contractor shall pay all royalties and license fees. 

4.10.2 The Contractor and the surety shall defend any suit or proceeding brought 

against the procuring agency, during the prosecution or after the completion of the 

Work, based on a claim that manufacture, sale, or use of any method, process, machine, 

technique, design, living thing, genetic material, or composition of matter, or any part 

thereof, furnished or used under this Contract constitutes an infringement of any patent, 

trademark, or copyright, and the Contractor shall pay all damages and costs awarded 

therein, against the procuring agency and any affected third party or political 

subdivision. If manufacture, sale, or use of said method, process, machine, technique, 

design, living thing, genetic material, or composition of matter, or any part thereof, is 

in such suit held to constitute infringement and if manufacture, sale, or use of said 

method, process, machine, technique, design, living thing, genetic material, or 

composition of matter, or part thereof, is enjoined, the Contractor shall, at its own 

expense, either procure for the procuring agency the right to continue manufacture, 

sale, or use of said method, process, machine, technique, design, living thing, genetic 

material, or composition of matter, or part thereof, or, subject to Engineer's approval, 

replace same with non-infringing method, process, 21 machine, technique, design, 

living thing, genetic material, or composition of matter, or part, or modify it so it 

becomes non-infringing. 

4.10.3 If appropriate, the Contractor shall furnish the Project Manager satisfactory 

evidence of patent licenses or patent releases covering City-specified proprietary 

materials, equipment, devices, or processes, as the case may be. 

4.11 Protection of Persons and Property 

  

4.11.1 The Contractor shall be responsible for initiating, maintaining, supervising, and 

directing all safety precautions and programs in connection with the performance of the 

Contract. 

4.11.2 The Contractor shall be responsible for the protection of all the Work until completion 

and final payment is made, including any material or equipment to be incorporated, whether 

in storage on or off the Work site. 

4.11.3 The Contractor shall, at their own expense, replace damaged or lost material, or repair 

damaged parts of the Work or of other property at the work site or adjacent thereto, and the 

Contractor and their sureties shall be liable therefore. 

4.11.4 The Contractor shall assume all risks from floods and casualties and shall make no 

claim for damages for delay from such causes. However, a reasonable extension of time on 

account of such delays may be allowed, subject to the conditions contained in Article 6 of 

these General Conditions. 
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4.11.5 In the event the Contractor encounters on the work site material reasonably believed 

to be a hazardous material, such as asbestos or polychlorinated biphenyl (PCB), the 

Contractor shall immediately stop work in the area affected and report the condition to the 

Project Manager. 

4.11.6 The Contractor shall take all necessary precautions for the safety of employees on the 

work site and other persons who may be affected thereby, and shall comply with all applicable 

provisions of Federal, State, and Municipal safety laws and building codes to prevent 

accidents or injury to persons on, about, or adjacent to the premises where the Work is being 

performed. The Contractor shall erect and properly maintain at all times, as required by the 

condition and progress of the Work, all necessary safeguards for the protection of workmen 

and the public, and shall post danger signs warning against the hazards created by such 

features of construction as protruding nails, hod hoists, well holes, elevator hatchways, 

scaffolding, window openings, and stairways and falling materials. 

4.11.7 The Contractor warrants it is fully familiar and shall comply with all of the safety 

requirements of the Occupational Safety and Health Act (29 U.S.C. Sections 641-678, or as 

amended or recodified from time to time). Also, the Hazard Communication Act relating to 

the use of hazardous materials (29 C.F.R. 1910-1200, or as amended or recodified from time 

to time), as promulgated by the Federal Government and as implemented by the State of 

Arizona, and it will be solely responsible for all fines and penalties provided for by law for 

any violation of such Act and, furthermore, shall require all subcontractors to comply with 

such Acts and with the provisions of this section. Any claims arising out of alleged violations 

of such Acts are covered by the indemnification set forth in Section 4.12. 

  

5. SUBCONTRACTS AND SEPARATE CONTRACTS 

5.1.1 In job-order-contracting, by an appropriate written agreement, the Contractor agrees that 

each subcontractor has been notified in writing of the negotiated amount or coefficient agreed 

to for billing purposes. Furthermore, by an appropriate written agreement, the Contractor 

agrees that each subcontractor shall be bound to the Contractor by the terms of this Contract. 

In the event of a conflict between the substance of a written subcontract and the language of 

this Contract, the language of this Contract shall prevail. 

5.1.2 Contractor shall ensure that each subcontract shall preserve and protect the rights of the 

City under the Contract with respect to the work to be performed by the subcontractor. Where 

appropriate, the Contractor shall require each subcontractor to enter into similar agreements 

with sub-subcontractors. In this connection, the Contractor shall make available to each 

subcontractor, prior to execution of any subcontract, copies of the Contract provisions to 

which the subcontractor will be bound. Subcontractors shall also make copies of applicable 

portions of the Contract available to their respective subcontractors 

. 5.1.3 Each subcontract will require the subcontractor to submit to the Contractor applications 

for payment in such reasonable time as to enable the Contractor to apply for payment to the 

City in a timely manner, including any claims for extras, extensions of time, and damages for 

delays or otherwise to the Contractor in the manner provided in the Contract for like claims 

by the Contractor upon the City. 
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5.1.4 The Contractor further agrees: 

• To be bound to the subcontractor by all the obligations that the City assumes to the 

Contractor under this Contract, and by all provisions thereof affording remedies and redress 

to the Contractor from the City. 

• To promptly pay the subcontractor in accordance with applicable State statute. 

• That, at all times, the subcontractors’ total payments shall be proportionate to the value of 

the labor and materials provided by them. Payment may be preconditioned upon the 

subcontractors providing the Contractor with requested significant partial or final lien 

waivers. 

• To pay the subcontractor to such extent as may be provided by the Contract or the 

subcontract, if either of these provides for earlier or larger payments than the above. 

• To share or forward, as appropriate, with its subcontractors or, as appropriate, with the City, any fire 

insurance money received by the Contractor under the insurance provisions of the Contract. 

• That no claim for services rendered or materials furnished by the Contractor to the 

subcontractor shall be valid unless written notice thereof is given by the Contractor to the 

subcontractor during the first ten (10) days of the calendar month following that in which the 

claim originated. 

• To give the subcontractor an opportunity to be present and to submit evidence in any 

Contractual claim, controversy, or dispute. 

5.1.6 Nothing in this Article shall create any obligation on the part of the City to pay to, or to 

see to the payment of, any sums to any subcontractor, except as may otherwise be required 

by law. 

5.1.7 Each subcontract agreement for a portion of the Work is hereby assignable by the 

Contractor to the City, provided that: 

5.1.7.1 Assignment is effective at the sole option of the City and only upon termination of the 

Contract for cause pursuant to Article 9 of these General Conditions, and only for those 

subcontract agreements which the City determines to accept by notifying the subcontractor in 

writing, and 

5.1.7.2 Assignment is subject to the prior rights of the surety obligated under the Bonds 

relating to the Contract. 

5.2 Separate Contracts 

5.2.1 The City reserves the right to perform construction or operations related to the Work 

with the City's own forces and to let separate Contracts in connection with other portions of 

the Work or other construction or operations on the Worksite. 

5.2.2 The Contractor shall afford other Contractors on the Work site a reasonable opportunity 

for the introduction and storage of their materials and the execution of their work, and shall 

properly connect and coordinate its work with theirs. 
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5.2.3 The Project Manager shall coordinate the activities of the City's own forces and of each 

separate Contractor with the work of the Contractor. The Contractor and all other Contractors 

on the Work site shall be required to review their construction schedules and cooperate with 

the Project Manager in coordinating the various portions of the Work with the schedules of 

such separate contractors. 5.2.4 If any part of the Contractor's work depends, for proper 

execution or results, upon the work of any other contractor, the Contractor shall inspect and 

promptly report to the Project Manager any defects in such work that render it unsuitable for 

continuance of the Contractor's Work. Failure to inspect and report may constitute an 

acceptance of the other contractor's work as fit and proper for the reception of the Contractor's 

Work, except as to defects not then reasonably discoverable. 

5.2.5 Costs caused by the Contractor because of delays or by improperly timed activities or 

defective construction shall be borne solely by the Contractor. 

5.2.6 If the Contractor causes damage to any separate contractor on the site, the Contractor, 

upon due notice, agrees to settle with such separate contractor by agreement or arbitration, if 

he will so settle. If such a separate contractor sues the City on account of any damage alleged 

to have been so sustained, the City shall notify the Contractor, who shall defend such 

proceedings and, if any judgment against the City arises therefrom, the Contractor shall pay 

or satisfy it. 

5.2.7 Should separate contractors on the Work cause any damage, cost, or loss to the 

Contractor, the City shall not be held responsible or liable therefore in any way other than 

extensions of completion time in accordance with Article 6 of these General Conditions. 

  

  

6. TIME FACTORS; LIQUIDATED DAMAGES 

6.1 Time 

6.1.1 Unless otherwise provided in the Notice to Proceed, the Completion Time is the number 

of calendar days, including authorized time extensions, specified for completion of the Work. 

6.1.2 Completion Time shall commence on the day specified in the Notice to Proceed. The 

date shall not be postponed on account of the failure of the Contractor, or of any of its 

subcontractors, to take any action required to commence the Work. 

6.1.3 The date of Substantial Completion is the date certified by the Project Manager pursuant 

to Subsection 7.4.1 of Article 7 of these General Conditions. It is expressly agreed that the 

time for completion is a reasonable time, considering average climatic conditions and usual 

industrial conditions prevailing in the Kingman area 

. 6.1.4 The term “day” as used in the Contract shall mean calendar day. 

6.1.5 By execution of the Contract documents, or by concurrence with the Notice to Proceed 

in the case of a job order, the Contractor acknowledges that the time described is a reasonable 

period for a competent Contractor to complete the Work. 
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6.1.6 The Contractor shall proceed expeditiously with adequate forces and shall achieve 

Substantial Completion within the agreed-upon time frame. If the Contractor is delayed on 

any portion of the Work for any reason whatsoever, it shall expeditiously proceed on other 

portions of the Work which are not affected by such delay. 

6.2 Liquidated Damages 

6.2.1 Failure to complete on time will result in Liquidated Damages: For each and every 

calendar day that work shall remain in completed after the time specified for the completion 

of the work in the proposal, or as adjusted by the Engineer, the sum per calendar day shown 

in the MAG Table 108-1, unless otherwise specified in the proposal form, may be deducted 

from monies due to or to become due to the Contractor, not as a forfeit or penalty but as 

liquidated damages. This sum is fixed and agreed upon between the parties because the actual 

loss to the Contracting Agency and to the public caused by delay in completion will be 

impractical and extremely difficult to ascertain and determine. Permitting the Contractor to 

continue and finish the work or any part of it after the time fixed for its completion, or after 

the date to which the time fixed for its completion may have been extended, will in no way 

operate as a waiver on the part of the Contracting Agency of any of its rights under the 

contract. 

TABLE 108-1 

LIQUIDATED DAMAGES 

ORIGINAL CONTRACT AMOUNT                                                                                                                                                         DAILY CHARGES 

                                             FROM MORE THAN $                                        TO AND INCLUDING $                                       CALANDER OR FIXED DATE $ 

                                                                 0 25,000 210 

25,000 50,000 250 

50,000 100,000 280 

100,000 500,000 430 

500,000 1,000,000 570 

1,000,000 2,000,000 710 

2,000,000 5,000,000 1,070 

5,000,000 10,000,000 1,420 

10,000,000                        --- 1,780 
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The Contractor has been put on notice that the City shall enforce the liquidated damages set 

forth in the Contract documents or Notice to Proceed. 

  

6.2.2 The Contractor agrees that the City will incur damages if the Contractor fails to complete 

the Work within the Completion time or any approved extensions thereof and that the 

liquidated damages specified in the Contract or, in the case of a job order, in the Notice to 

Proceed, represent a fair and equitable approximation of the City's damages. 

6.2.4 Each calendar day that the Contractor shall fail to achieve Substantial Completion after 

the calendar date agreed to for the completion of the Work provided for in the Contract, the 

sum set forth in the Contract documents will be deducted from any monies due the Contractor, 

not as penalty, but as liquidated damages; provided however, that due account will be taken 

of any adjustments of the Completion time for the completion of the work allowed under the 

Contract. 

6.2.5 Permission allowing the Contractor to continue and finish any part of the Work after the 

time fixed for its completion or after the date to which the time for completion may have been 

extended shall in no way operate as a waiver on the part of the City of any of its rights under 

the Contract. 

6.2.6 Once substantial completion is granted, the Contractor shall achieve final completion 

within thirty (30) calendar days, unless otherwise agreed upon. If final completion does not 

occur within the agreed-upon number of days, liquidated damages will commence on the first 

day after the agreed-upon number of days, until final completion occurs. 

6.3 Delays and Time Extensions 

6.3.1 It is agreed that the City's only liability for any delay from any cause shall be limited to 

granting a time extension to the Contractor and that no extended general conditions for any 

delay will be applicable unless agreed to by the City. There is no other obligation, express or 

implied, on the part of the City to the Contractor for delay from any cause. 

6.3.2 Force Majeure Except for payment of sums due, neither party shall be liable to the other 

nor deemed in default under this Contract if and to the extent that such party's performance 

of this Contract is prevented by reason of Force Majeure. The term "Force Majeure" means a 

major occurrence that is beyond the control of the parties affected and occurs without its fault 

or negligence. Force Majeure shall not include late performance by a subcontractor unless the 

delay arises out of a Force Majeure occurrence in accordance with this Force Majeure term 

and condition. If either party is delayed at any time in the progress of the work by Force 

Majeure, the delayed party shall immediately notify the other party in writing of such delay 

of the commencement thereof, and shall specify the causes of such delay in such notice. Such 

notice shall be hand-delivered or mailed certified-return receipt and shall make a specific 

reference to this article, thereby invoking its provisions. The delayed party shall cause such 

delay to cease as soon as practicable and shall notify the other party in writing when it has 

done so. The time of completion shall be extended by contract modification for a period of 
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time equal to the time that results or effects of such delay prevent the delayed party from 

performing in accordance with this Contract. 

6.3.3 The completion time shall be extended when delay in completion of the Work by either 

the Contractor or the subcontractors is due to any preference, priority, or allocation order duly 

issued by the Federal Government. 

6.3.4 Time extensions shall only be granted for delays caused by the City, changes authorized 

in accordance with Article 8 of this agreement, or delays pursuant to sections 6.3.2 and 6.3.3. 

6.3.5 Should a dispute arise between the Contractor and the City regarding a delay or time 

extension, the Contractor shall continue progress on the Work until the dispute isresolved. 

7. PAYMENTS TO THE CONTRACTOR 

7.1 Contract Price; Request for Payment; Schedule ofValues 

7.1.1 The Contract amount or coefficient stated in the Contract documents or, in the case of a 

job order, in the Notice to Proceed, plus or minus any authorized adjustments, is the amount 

payable by the City to the Contractor for performance of the Work under the Contract or for 

a specific job order. 

7.1.2 During the course of construction, the Contractor shall request payment for work 

actually performed during the preceding month or some other time period as mutually agreed 

to, using “ESTIMATE FOR PAYMENT” forms, which are furnished by the City or a Project 

Manager. A schedule of values and an updated project schedule shall accompany the request 

for payment. 

7.2 Certification and Payment 

7.2.1 The City, by mutual agreement, may make progress payments on Contracts of less than 

ninety days and shall make monthly progress payments on all other Contracts as provided for 

in this paragraph. Payment to the Contractor on the basis of a duly certified and approved 

estimate for payment of the work performed during the preceding calendar month under the 

Contract may include payment for materials and equipment. An estimate of the work 

submitted shall be deemed approved and certified for payment after seven days from the date 

of submission, unless before that time the City or the City’s designee prepares and issues a 

specific written finding setting forth those items in detail in the estimate of the work that are 

not approved for payment under the Contract. The City may withhold an amount from the 

progress payment sufficient to pay the expenses the City reasonably expects to incur in 

correcting the deficiency set forth in the written finding. The progress payments shall be paid 

on or before thirty days after the estimate of the work is certified and approved. The estimate 

of the work shall be deemed received by the City on submission to any person designated by 

the City for the submission, review, or approval of the estimate of the work. 

7.2.2 On completion and acceptance of each separate building, public work, or other division 

of the Contract on which the price is stated separately in the Contract, except as qualified in 

paragraph 7.2.5, payment may be made in full, less authorized deductions. In preparing 

estimates, the material and equipment delivered on the site to be incorporated in the job shall 

be taken into consideration in determining the estimated value by the architect, engineer, or 

other person, as specified in the Contract. 
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7.2.3 The Contractor shall pay to the Contractor's subcontractors or material suppliers and 

each subcontractor shall pay to the subcontractor's subcontractor or material supplier, within 

seven days of receipt of each progress payment, unless otherwise agreed in writing by the 

parties, the respective amounts allowed the Contractor or subcontractor on account of the 

work performed by the subcontractors, to the extent of each subcontractor's interest, except 

that no Contract for construction services may materially alter the rights of any Contractor, 

subcontractor or material supplier to receive prompt and timely payment as provided under 

this section. The payments to subcontractors or material suppliers shall be based on payments 

received pursuant to this section. Any diversion by the Contractor or subcontractor of 

payments received for work performed on a Contract, or failure to reasonably account for the 

application or use of those payments, constitutes grounds for disciplinary action by the 

Registrar of Contractors. The subcontractor or material supplier shall notify the Registrar of 

Contractors and the City in writing of any payment less than the amount or percentage 

approved for the class or item of work as set forth in this section. 

7.2.4 A subcontractor may notify the City in writing requesting that the subcontractor be 

notified by the City in writing within five days from payment of each progress payment made 

to the Contractor. The subcontractor's request remains in effect for the duration of the 

subcontractor's work on the project. 

7.2.5. Nothing in this section prevents the Contractor or subcontractor, at the time of 

application and certification to the City or Contractor, from withholding the application and 

certification to the City or Contractor for payment to the subcontractor or material supplier 

for unsatisfactory job progress, defective construction work or materials not remedied, 

disputed work or materials, third party claims filed or reasonable evidence that a claim will 

be filed, failure of a subcontractor to make timely payments for labor, equipment and 

materials, damage to the Contractor or another subcontractor, reasonable evidence that the 

subcontract cannot be completed for the unpaid balance of the subcontract sum or a reasonable 

amount forretention. 

7.2.6 If any payment to a Contractor is delayed after the date due, interest shall be paid at the 

rate of one per cent per month or fraction of a month on the unpaid balance as may be due 

. 7.2.7 If any periodic or final payment to a subcontractor is delayed by more than seven (7) 

days after receipt of the periodic or final payment by the Contractor orsubcontractor, the 

Contractor or subcontractor shall pay the subcontractor or material supplier interest, 

beginning on the eighth day, at the rate of one per cent per month or fraction of a month on 

the unpaid balance as may be due. 

7.2.8 Notwithstanding anything to the contrary in this section, this section applies only to 

amounts payable in a construction services Contract for construction and does not apply to 

amounts payable in a construction services Contract for design services, preconstruction 

services, finance services, maintenance services, operations services, and other related 

services. 

7.2.9 The Project Manager, with reasonable dispatch, will review the contents of the 

ESTIMATE FOR PAYMENT submitted by the Contractor, determine the sufficiency of the 

estimate, satisfy himself that the City has received full value, certify the estimate, and submit 

it through normal channels for payment. 
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7.2.10 Neither the certification nor payment made to the Contractor, nor partial or entire use 

or occupancy of the Work by the City shall constitute an acceptance of any portion of the 

Work. 

7.3 Payment Withheld 

7.3.1 If the Project Manager is unable to certify a request for payment in whole or in part 

because, after observing the Work and the data comprising the ESTIMATE FOR PAYMENT, 

the Project Manager determines that the Work has not progressed or the quality of the Work 

is not in accordance with the Contract, the Project Manager shall promptly notify the 

Contractor. If the Project Manager and the Contractor cannot agree on a revised amount, the 

Project Manager will promptly issue a certificate for payment in an amount they determine is 

justified. 

7.3.2 The Project Manager or other City official, as a result of subsequently discovered 

evidence, may also withhold or nullify the whole or a part of any certification to such extent 

as may be necessary to protect the City from loss on account of: 

.1 Defective work not remedied. 

.2 Third-party claims filed or reasonable evidence indicating probable filing of such claims. 

.3 Failure of the Contractor to make payments properly to subcontractors or for labor, 

materials, or equipment. 

.4 Reasonable doubt that the Work can be completed for the unpaid balance of the Contract 

amount, or reasonable evidence that the Work will not be completed within the Completion 

time, and that the unpaid balance would not be adequate to cover actual or liquidated damages 

for the anticipated delay. 

.5 Damage to another contractor or to the City. 

.6 Damage to the real or personal property of another and failure to repair or replace the same. 

.7 Persistent failure to carry out the Work in accordance with the Contract. 

7.3.3 When the grounds for withholding payment have been corrected to the satisfaction of 

the Project Manager or other City official concerned, the City shall proceed to process any 

amounts due. 

7.4 Substantial Completion 

7.4.1 When the Contractor considers that the Work, or a portion thereof which the City has 

agreed to accept separately, is ready for its intended use, it shall notify the Project Manager 

in writing that the Work, or the agreed-upon portion thereof, is substantially complete and 

request the Project Manager to issue a Certificate of Substantial Completion. Within a 

reasonable time thereafter, the Project Manager will inspect the Work, or the designated 

portion thereof, to determine the status of completion. If the inspection discloses any item that 

is not in accordance with the Contract, the Contractor shall, before issuance of the Certificate 

of Substantial Completion, complete or correct such item. The Contractor shall then submit a 

request for a reinspection by the Project Manager. When the Work or designated portion 

thereof is determined to be substantially complete, the Project Manager will prepare a 
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Certificate of Substantial Completion for signature of the parties, fixing therein the date of 

Substantial Completion and establishing the responsibilities of the City and Contractor, 

pending final payment by the City, for security, maintenance, utilities, damage to the Work, 

and insurance, and shall fix the time within which the Contractor shall finish all items on the 

punch list attached to the certificate 

. 7.4.2 Warranties required by the Contract shall commence on the date of Final Completion 

for a period of two years, except where a specific provision of the Contract provides 

otherwise. 

7.5 Final Completion and Final Payment 

7.5.1 Upon receipt of notice from the Contractor that the Work is ready for final inspection 

and upon receipt of a request for final payment, the Project Manager will determine that all 

items on the punch list have been completed or corrected, and the City will make payment for 

such work or portion thereof as provided for in the Contract. 

7.6 Consent of Surety/ Lien Waivers and As-Built Drawings 

7.6.1 Final payment shall become due when the Contractor provides to the Contract Officer a 

Consent of Surety Certificate from their bonding company, or lien waivers, at the Contract 

Officer’s discretion, and all completed as-built drawings. 

7.7 Partial Utilization 

7.7.1 The City may occupy or use any portion of the Work which the City and the Contractor 

agree constitutes a separately functioning and usable part of the Work that can be used by the 

City without significant interference with the Contractor's performance of the remainder of 

the Work. Such use or occupancy may commence whether or not the portion is substantially 

complete, provided the City and the Contractor have accepted in writing their mutual 

responsibilities regarding the used portion, including but not limited to insurance coverage, 

maintenance, and utilities. 

7.7.2 Partial use or occupancy of the Work by the City shall not constitute acceptance of Work 

not complying with the requirements of the Contract. 

8. UNCOVERING AND CORRECTION OF WORK; CHANGES IN THE WORK 

8.1 Uncovering of Work 

8.1.1 Piping, wiring, ducts, etc., shall not be covered up before proper inspection, approval, 

and certificates, if required, are issued. Should any work that is designated for inspection by 

the Project Manager or the Contract before covering is covered before such inspection, it must 

be uncovered by the Contractor at their expense when examination is ordered by the Project 

Manager. 

8.1.2 If a portion of the Work not designated by the Project Manager or the Contract for 

inspection has been covered and the Project Manager or a Public Inspector orders such work 

uncovered for inspection, the Contractor shall immediately uncover such work. If such 

uncovered work is found to be in accordance with the Contract, an appropriate Change Order 

shall be issued to compensate the Contractor for the expense of uncovering and replacing the 
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work. If such work is found to be not in compliance with the Contract, the Contractor shall 

pay such costs, unless the condition was caused by the City or a separate Contractor. 

8.1.3 The City shall not be responsible for or bear the cost of any re-examination and 

replacement occasioned by defects in the work caused by subcontractors. 

8.2 Correction of Work 

8.2.1 Correction of Work Before Final Payment: The Contractor shall promptly remove from 

the site of the Work all materials and/or associated portions of the Work rejected by the 

Project Manager as failing to conform to the Contract, whether incorporated or not, and the 

Contractor shall promptly replace and re-execute the Work in accordance with the Contract, 

without expense to the City, and shall bear the expense of making good the work of other 

contractors destroyed or damaged by such removal or replacement. If the Contractor does not 

remove such rejected Work and/or materials within a reasonable time, fixed by written notice, 

the City may remove it and may store the materials at the expense of the Contractor. 

8.2.2 Should the Contractor fail to repair such defective material and/or workmanship or to 

make replacements within five (5) calendar days after written notice by the City, it is agreed 

that the City may, at its sole discretion, make such repairs and replacements, and the actual 

cost of the required labor and materials shall be chargeable to and payable by the Contractor 

or his surety. 

8.3 Changes in the Work 

8.3.1 The Project Manager may order extra work or make changes by altering, adding to, or 

deducting from the Work, the Contract price being adjusted accordingly by Change Order 

without invalidating the Contract. All such work shall be executed under the conditions of the 

original Contract, except that any claim for extension of time caused thereby shall be adjusted 

at the time of ordering such change. 

8.3.2 If, instead of requiring corrections or removal of Work not conforming to the 

requirements of the contract, the Work is determined to be acceptable with diminished value 

in the sole judgment of the Project Manager, a change order shall be issued incorporating the 

necessary revisions in the contract, including an appropriate reduction in the contract price. 

Such a change order does not require the signature or approval of the Contractor. Such 

acceptance of non-conforming work shall not constitute a waiver of any other work required 

under this contract. 

8.3.3 The value of any extra work or change ordered under the Contract shall be determined 

in one or more of the following ways: 

• By estimate and acceptance in a lump sum. 

• By unit prices in the Contract or subsequently agreed-upon prices. 

• By a fixed fee. 

9. SUSPENSION OR TERMINATION OF THE WORK 

9.1 Suspension of the Work for Cause; City's Right to Perform the Work 
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9.1.1 If the Contractor fails to correct Work which is not in accordance with the Contract, or 

persistently fails to carry out the Work in accordance with the Contract, the Contract Officer, 

after consultation with the Project Manager, may order the Contractor in writing to stop the 

Work, or any portion of the Work, until the cause for such order has been eliminated. 

9.1.2 If the Contractor fails to prosecute the Work properly or fails to perform any provision 

of this Contract, the City may, five (5) days after written notice to the Contractor, and without 

prejudice to any other remedy the City may have, make good such deficiencies and may 

deduct the cost thereof from the payment then or thereafter due the Contractor. If payments 

then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor 

and its surety shall be liable to the City for such deficiency. 

9.2 Termination by the City for Cause 9.2.1 The City, upon certification by the Project 

Manager, without prejudice to any other right or remedy of the City and after giving the 

Contractor seven (7) days written notice, may terminate this Contract as to all or any part of 

the Work for any of the following reasons: 

• If the Contractor abandons the Work, or unnecessarily delays the Work. 

• If the Contractor should persistently or repeatedly refuse or fail to supply enough properly 

skilled workers, proper materials, or a competent subcontractor. 

• If the Contractor fails to make payment to the subcontractor for materials or labor in 

accordance with the respective agreements between the Contractor and the subcontractor or 

as expressly set forth herein. 

• If the Contractor persistently disregards laws, ordinances, or rules, regulations, or orders of 

a public authority having jurisdiction, or persistently violates the conditions or covenants of 

this Contract. 

• If the Contractor should be adjudged bankrupt. 

• If the Contractor should make a general assignment for the benefit of its creditors or if a 

receiver should be appointed on account of its insolvency. 

• If the Contractor is otherwise in substantial breach of a provision of the Contract as 

determined by the City. 

9.2.2 Upon termination of the Contract for any of the above reasons, the City, subject to any 

prior rights of the surety, may: 

• Take possession of the Work and of all materials, equipment, tools, and construction 

equipment and machinery at the Work site or adjacent thereto belonging to the Contractor. 

• Accept assignment of subcontracts pursuant to Subsection 5.1.8 of Article 5 of these General 

Conditions. 

• Finish the Work by whatever reasonable method the City may deem expedient. In 

completing the Work by a new contractor or by doing the Work itself, the City may use such 

equipment, materials, supplies, machinery, implements, tools, and plant of the Contractor in 

the City's possession and may make all necessary repairs and replacements thereto. 
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9.2.3 If the City terminates the Contract for one of the reasons stated in Subsection 9.2.1, the 

Contractor shall not be entitled to receive any further payment. 

9.2.4 The cost of fully completing the Work provided for under any new contract shall include 

the sum or sums of money to be paid by the City to other Contractors, all costs of repairs and 

replacements of machinery, implements, tools and plant of the Contractor hereunder, and also 

all sums of money paid for additional management and administrative services, including but 

not limited to the cost of the Project Manager's additional services and added expenses made 

necessary by the termination of theContract. 

9.2.5 If the unpaid balance of the Contract price exceeds the costs of finishing the Work, such 

excess may, at the City’s discretion, be paid to the Contractor. If such costs exceed the unpaid 

balance, the City may sell all materials, supplies, machinery, implements, tools, and plant of 

the Contractor's then on hand, at public sale, on giving the Contractor twenty (20) days’ notice 

of the time and place of such sale, and the net proceeds derived from the sale of said property 

shall be applied against such costs. Should the amount received from the sale be insufficient 

to pay such deficiency, the Contractor and its surety shall be liable to pay the amount of the 

deficiency. 

9.3 Suspension by the City for Convenience 

9.3.1 The City may, without cause, order the Contractor in writing to suspend or interrupt the 

Work in whole or in part for such period of time as the City may determine whenever such 

suspension or interruption would be in the best interest of the City. 

9.3.2 If the City suspends the Work for convenience, an adjustment shall be made for 

substantiated increases in the cost of performance of the Contract, if any, including profit on 

the increased cost of performance, caused by suspension or interruption. No adjustment shall 

be made to the extent: 

• That performance is, was, or would have been so suspended or interrupted by another cause 

for which the Contractor is responsible, or 

• That an equitable adjustment is made or denied by the City. 

9.4 Termination by the City for Convenience 

9.4.1 The performance of the Work under this Contract may be terminated by the City, in 

whole or in part, in accordance with this clause whenever the City reasonably determines that 

such termination is in the best interest of the City. Any such termination shall be effected by 

delivery to the Contractor of a written Notice of Termination specifying the extent to which 

performance of the Work is terminated, and the date upon which such termination becomes 

effective. 

9.4.2 If the Contract is terminated by the City as provided herein, the Contractor shall receive 

compensation for any Work performed and accepted, together with profit in proportion to the 

Work performed and accepted. The compensation shall include payment for contractual 

obligations reasonably incurred prior to termination. No amount shall be allowed for 

anticipated profit on unperformed Work. 

9.4.3 In the event the City terminates the Work, in whole or in part, for cause pursuant to 

Section 9.2 of this Article 9 and the termination is later deemed to be unjustified, then such 
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termination shall be automatically deemed a termination for convenience and the provisions 

of this Section 9.4 shall apply. 

9.4.4 Termination of the Contract or portion thereof by the City for convenience shall not 

relieve the Contractor of their contractual responsibilities for the Work completed, nor shall 

it relieve the surety of its obligation for and concerning any just claim arising out of the Work 

completed. 

9.5 Contractor's Right to Terminate Contract 

9.5.1 The Contractor may terminate the Contract for any of the following reasons: 

• If the Work should be stopped under an order of any court of competent jurisdiction or other 

public authority for a period in excess of one (1) month through no act or fault of the 

Contractor or of anyone directly or indirectly employed by him. 

• If the City has failed to pay the Contractor within sixty (60) days after the date when any 

sum is certified for payment by the Project Manager, or 

• If repeated suspensions or interruptions ordered by the City pursuant to Section 9.3 total in 

the aggregate more than one hundred percent (100%) of the total number of days scheduled 

for completion, or one hundred twenty (120) days in any three hundred sixty-five (365) day 

period, whichever is less. 

9.5.2 If one of the above reasons exists, the Contractor may, upon seven (7) additional days' 

written notice to the Project Manager, stop Work and terminate the Contract and recover 

payment from the City for all Work executed and accepted by the City and any loss sustained 

upon any plant or materials and reasonable profit and damages. 

10. CLAIMS AND DISPUTES 

10.1 Project Manager’s Resolution of Claims and Disputes; Review by Contract Officer 

10.1.1 This Article relates to claims for additional compensation and any other differences 

between the parties arising under and by virtue of the Contract. Such claims are to be resolved 

at the earliest possible time and at the first responsible level so as to increase the possibility 

that such matters will be resolved without the vexation of an administrative hearing process, 

arbitration, or litigation. 

10.1.2 All claims, including but not limited to claims relating to adjustments or interpretations 

of the Contract, payments of money, or other relief with respect to the terms of the Contract, 

shall be referred initially in writing to the Project Manager for action. The responsibility to 

substantiate claims shall rest with the party making the claim. 

10.1.3 Claims by either party must be made within twenty-one (21) days after the event giving 

rise to the claim or within twenty-one (21) days after the claimant first becomes aware of the 

condition giving rise to the claim, whichever is later. 10.1.4 Pending final resolution of a 

claim, the Contractor shall proceed diligently with performance of the Contract, and the City 

shall continue to make payments in accordance with the Contract. 10.1.5 The Project Manager 

shall, within twenty-one (21) days of receipt of a claim, issue one of the following: 

• Issue a decision either rejecting or approving the claim. 
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• Suggest an equitable compromise of the claim. 

• Provide a schedule to the Contractor indicating when they expect to be able to take action, 

which shall be within a reasonable time. 

10.1.6 The Project Manager may require the submission of additional documentation from 

the Contractor to facilitate a decision. 

10.1.7 The Contractor shall have ten (10) days from the date of the Project Manager's final 

decision rejecting or approving a claim, or suggesting a compromise, within which to accept 

or object to the decision. Failure of the Contractor to accept or object to the decision in writing 

within such ten (10) day period shall be deemed an acceptance of the decision. If the 

Contractor rejects the decision of the Project Manager in writing within such ten (10) day 

period, the matter shall be referred to the Contract Officer for de novo review. 

10.1.8 The Contract Officer shall have sixty (60) days from receipt of a written objection by 

the Contractor to the Project Manager’s final decision, or such longer period as the parties 

may stipulate in writing, to review the matter and issue a response. During such period, the 

Contract Officer may require such additional documentation or testimony as deemed 

necessary to support his/her response. 

11. MISCELLANEOUS PROVISIONS 

11.1 Governing Law 

11.1.1 The Contract shall be governed and construed according to the laws of the Kingman 

City Code and the State of Arizona. 

11.2 Written Notice 
 11.2.1 Written notice shall be deemed to have been duly served if delivered in person to the 

individual or a member of the firm or entity or to an officer of the corporation for which it 

was intended, or if delivered at or sent by registered or certified mail to the last known 

business address known to the party giving notice. 

11.3 Conflict of Interest 

11.3.1 The City shall also have the right to terminate this Contract pursuant to the conflict-of-

interest provisions of A.R.S. Sec. 38-511 and to exercise any and all remedies provided in 

such statute. The City may cancel this Contract if any person significantly involved in 

negotiating, drafting, securing, or obtaining this Contract for or on behalf of the City of 

Kingman becomes an employee in any capacity of any other party or a consultant to any other 

party with reference to the subject matter of this Contract. 

11.4 Contractor 

11.4.1 It is clearly understood that each party shall act in its individual capacity and not as an 

agent, employee, partner, joint venture, or associate of the other. An employee or agent of one 

party shall not be deemed or construed to be the employee or agent of the other party for any 

purpose whatsoever. 
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11.4.2 Contractor shall not be entitled to compensation in the form of salaries, or to paid 

vacation or sick days by the City, and that such days do not accumulate for the use of same at 

a later date. 

11.4.3 The City of Kingman will not provide any insurance coverage to Contractor, including 

Workers’ Compensation coverage. The Contractor is advised that taxes or social security 

payments shall not be withheld from a City payment issued hereunder and that the Contractor 

should make arrangements to directly pay such expenses, if any. 

11.5 Gratuities 

11.5.1 The City may, by written notice to the Contractor, cancel this Contract if it is found 

that gratuities, in the form of entertainment, gifts, or otherwise, were offered or given by the 

Contractor or any agent or representative of the Contractor, to any officer or employee of the 

City, amending, or the making of any determinations with respect to the performing of such 

contract. In the event this Contract is canceled by the City pursuant to this provision, the City 

shall be entitled, in addition to any other rights and remedies, to recover or withhold from the 

Contractor the amount of the gratuity. 

11.6 Provisions Required by Law 

11.6.1 Each and every provision of law and any clause required by law to be in the Contract 

shall be read and enforced as though it were included herein, and if, through mistake or 

otherwise, any such provision is not inserted, or is not correctly inserted, then upon the 

application of either party, the Contract shall forthwith be physically amended to make such 

insertion or correction. 

11.7 Severability 

11.7.1 The provisions of this Contract are severable to the extent that any provision or 

application held to be invalid shall not affect any other provision or application of the Contract 

which may remain in effect without the invalid provision or application. 

11.8 Interpretation – Parol Evidence 1 

1.8.1 This Contract is intended by the parties as a final expression of their agreement and is 

intended also as a complete and exclusive statement of the terms of this agreement. No course 

of prior dealings between the parties and no usage of the trade shall be relevant to supplement 

or explain any term used in this Contract. Acceptance or acquiescence in a course of 

performance rendered under this Contract shall not be relevant to determine the meaning of 

this Contract even though the accepting or acquiescing party has knowledge of the nature of 

the performance and opportunity to object. 

11.9 Rights and Remedies 

11.9.1 No provision in this document or in the Contractor’s response shall be construed, 

expressly or by implication, as a waiver by either party of any existing or future right and/or 

remedy available by law in the event of any claim, default, or breach of contract. The failure 

of either party to insist upon the strict performance of any term or condition of the contract or 

to exercise or delay the exercise of any right or remedy provided in the Contract, or by law, 

or the acceptance of materials or services, obligations imposed by this Contract or by law, 
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and shall not be deemed a waiver of any right of either party to insist upon the strict 

performance of the Contract. 

11.10 Right to Assurance 11.10.1 Whenever one party to this Contract in good faith has reason 

to question the other party's intent to perform, the former party may demand that the other 

party give a written assurance of this intent to perform. In the event that a demand is made 

and no written assurance is given within five (5) days, the demanding party may treat this 

failure as an anticipatory repudiation of this Contract. 

3. RESPONSE INSTRUCTIONS AND REQUIREMENTS 

3.1. Response Format 

The City will follow the evaluation process and selection criteria described in this RFQ. In order to provide 

each Respondent an equal opportunity for consideration, adherence to a standardized response format is 

required. The format of each response must contain the following elements organized into separate chapters 

and sections, in an order determined by the Respondent: 

A.  Detailed response to all requirements; 

B.  Description of the experience and knowledge base of the Proposer; 

C.  Proposer Signature Page; 

D.  Proposer Guarantees and Warranties; 

E.  References (a minimum of three (3) must be provided); 

F. New Vendor Application; 

G. IRS W-9 Form; and 

H.  Optional - Vendor EFT Form 

All requested items must be included with the Response or it will be considered non- responsive and will 

be rejected. The City is not responsible for failure to locate, consider and evaluate qualification factors 

presented outside of this format. 

Each respondent must demonstrate a clear understanding of the work to be performed and must provide 

detailed specific qualifications and prior working experience. 

Unsigned responses will be considered non-responsive and will be rejected. Responses must be signed by 

a duly authorized representative of the responding firm If a response is signed by an agent of the firm, a 

Power of Attorney showing the authority of the agent to sign must be submitted with the response or the 

response will be rejected. 

The City will not be liable for any cost incurred by Respondents in preparing and submitting responses. 

Respondents may not collect response preparation charges from the City as a result of cancellation of this 

RFQ. 

In the case of error in the extension of prices in the response, the unit price will govern. No response shall 

be altered, amended or withdrawn after the specified RFQ closing date and time. 
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It is the responsibility of the Respondent to examine the entire request for qualifications package and seek 

clarification for any item, service or requirement that may not be clear. 

It is the responsibility of the Respondent to check the Response for accuracy before submitting a response. 

3.2. Minimum Qualifications 

Firms shall possess the qualifications and Arizona licenses as required by law, in addition to having 

extensive knowledge, expertise, and a minimum of 10 years of experience. 

3.3. Subcontractors 

Respondent must include in their submittal a list of any subcontractors that will be utilized in the 

performance of the work awarded under this procurement. Respondent must describe the subcontractors 

qualifications in detail in their response. 

3.4. Periods of Time 

Periods of time, stated as a number of days, shall be calendar days unless otherwise specified. 

3.5. Response Withdrawal 

Any response may be withdrawn at any time prior to the specified date and time for RFQ closing. The City 

will not accept late responses, late requests for modifications, or late withdrawals. All responses shall be 

irrevocable for one hundred twenty (120) calendar days from the day of RFQ closing. 

Delays in submitting your response will not be considered excusable to the time requirements contained 

within this RFQ. 

3.6. Addenda 

All addenda shall be issued no later than five (5) business days prior to the RFQ closing date. 

It is the responsibility of the Respondent to ensure that they have received all Addendums. Solicitation 

Addenda will be posted to the RFQ on the City's OpenGov procurement portal where the RFQ is posted. 

Vendors that have registered at https://procurement.opengov.com/portal/cityofkingman and who also 

follow the City of Kingman will receive email notifications of addenda. 

3.7. Copies 

Respondents may obtain copies of current or past procurement documents through the procurement portal. 

If a document is not available through the procurement portal, Respondents may request copies through the 

City Clerk's office. The charge per copy is payable in advance. Please contact the City Clerk’s Office for a 

current per copy cost. 

3.8. Late Delivery of Responses 

Late responses will not be considered under any circumstances. Delays in submitting your response will 

not be considered excusable to the time requirements contained within this request for qualifications. 

3.9. Extension of Time 

Prior to proposal opening, the City shall have the authority to extend the deadline for the submittal of 

proposals when unforeseen circumstances arise.  If this occurs, the City will post an addenda at a minimum 

of five (5) business days prior to the proposal’s original opening date. 

https://procurement.opengov.com/portal/cityofkingman
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3.10. Collusion 

Upon evidence that collusion exists among Respondents, none of the responses of participants in such 

collusion will be considered. All involved responses shall be rejected. The Respondent will be required to 

complete, notarize and submit a "No-Collusion Affidavit" upon request by the City. Failure of the 

Respondent to submit a properly executed affidavit upon request by the City shall be grounds for rejection 

of the response. 

3.11. Rejection of Responses 

The City reserves the right to waive technical defects, discrepancies and minor irregularities in a response. 

The City reserves the right to re-seal any response that was opened prematurely; the City has determined 

this event as a minor irregularity. The Deputy City Manager/Finance Director shall be notified and shall 

log the event and place it in the procurement file. 

The City reserves the right to award any alternatives set forth in the RFQ documents at its sole discretion. 

Responses may be rejected if there are any alterations to the required forms, additions not called for, 

conditional responses, incomplete responses, or irregularities of any kind. The City reserves the right to 

reject any response not in compliance with the RFQ documents, or prescribed public response procedures 

and requirements. Written notice of rejection of all response shall be sent to all Respondents. ALL 

UNSIGNED RESPONSES SHALL BE REJECTED. 

3.12. Rejection of All Responses and Cancellation of Award 

The City reserves the right to reject all responses or to cancel award of the contract at any time before 

execution of the contract by both parties if rejection of all responses or cancellation of the award is deemed 

to be in the City's best interest. In no event shall the City have any liability for the cancellation of award. 

3.13. Conflicts of Interest 

A. Notify. Prior to taking an action in connection with a City contract, every employee shall, in writing, 

notify the employee's supervisor, the City Attorney, and Purchasing Officer of any actual or potential 

conflict of interest of such employee. City employees shall comply with A.R.S. Title 38 regarding conflicts 

of interest in the purchasing of and contracting for goods, services, and construction for the City. 

B. Review potential conflict of interest. Upon receiving notice of an actual or potential conflict of the 

interest, the City Attorney or designated representative shall review the purchasing procedures for 

compliance with applicable laws and regulations. 

C. Determination of conflict of interest. If the City Attorney determines that an employee has an actual or 

potential conflict of interest in connection with a purchase, no contract shall be awarded without City 

Council review and approval. 

3.14. Reissuance of RFQ 

The City reserves the right to re-issue a subsequent procurement for this service at any time if deemed to 

be in the best interest of the City. 

3.15. Protest of Award 

A protest of award must be physically delivered to the Purchasing Officer within seven (7) business days 

of the notice of award date. Our office is open Monday through Thursday from 7:00 am to 6:00pm (closed 

on holidays). Packages containing protests shall be marked as follows: 
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RFQ Award Protest, RFQ - 2026-RFQ-007 

City of Kingman 

Attn: Tina Moline 

310 N. 4th Street 

Kingman, AZ 86401 

  

3.16. Vendor Registration 

Prior to the execution of a Contract, the successful firm must properly fill out and complete a City Vendor 

Application and IRS W-9 Form, and include the documents with the Response. 

3.17. Licenses 

Respondents will maintain, in current status, all Federal, State, and local licenses and permits required for 

the operation of the business. 

Pursuant to the Kingman Municipal Code, Chapter 8, Article 1.5, Business Licenses, Vendors conducting 

business within the City of Kingman with a permanent or temporary physical business location within the 

city limits must apply for a business license and pay the applicable license fee, unless exempted under 

section 8-13. The full municipal code can be found on the City's website or at the following link: 

https://www.codepublishing.com/AZ/Kingman/#!/Kingman08/Kingman08.html. 

For details regarding how to submit an application, pay the license fee, etc., please visit our website at: 

https://www.cityofkingman.gov/government/departments/city-clerk/business-licenses. 

3.18. Disputes 

In the event any doubt or differences of opinions exists as to the items or service to be furnished hereunder, 

or from evaluation and/or testing of substitutes, or the interpretation of the provisions of this procurement, 

the decision of the City of Kingman shall be final and binding upon all parties. 

3.19. Confidentiality 

A. All documents, reports, proposals, submittals, responses, or other materials submitted to the City by 

frims shall become the sole and exclusive property of the City and become a public record. 

B. Responses shall be opened publicly at the time and place designated in the RFQ. The name of each 

Respondent and such other relevant information as is specified by rule shall be publicly read and recorded. 

The responses shall be open for public inspection after contract award, if any. 

C. To the extent the Respondent designates, trade secrets or other proprietary data contained in the response 

documents shall remain confidential. The City of Kingman is subject to the Arizona Revised Statutes, Title 

39, Chapter 1, relating to public records. 

https://www.codepublishing.com/AZ/Kingman/#!/Kingman08/Kingman08.html
https://www.cityofkingman.gov/government/departments/city-clerk/business-licenses
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3.20. Transaction Privilege Tax (TPT) 

The City is not exempt from Transaction Privilege Tax (TPT); Respondent must include tax in the pricing 

proposal, when applicable. 

4. INSURANCE REQUIREMENTS 

4.1. Required Insurance Policies 

All insurance, with the exception of Workers Compensation and Professional Liability, must name the City 

as additional insured before a final contract can be executed. The City reserves the right to request a copy 

of the full policy for review. A copy of additional insured endorsement will be required prior to contract 

execution. Insurance must be be primary and include a waiver of subrogation. Respondent agrees to obtain 

and maintain the following insurance coverage from insurers licensed to do business in the state of Arizona 

that have an "A.M. Best" rating of not less than "A-VII" with the following minimum insurance required: 

4.2. Commercial General Liability 

Policy must include Bodily Injury, Property Damage, Personal Injury and Broad Form Contractual Liability 

with coverage limits of not less than: 

A. Each Occurrence: $1,000,000 

B. General Aggregate: $2,000,000 

4.3. Commerical Automobile Liability 

$1,000,000 Commercial Auto (can be waived, depending on circumstances) 

4.4. Worker's Compensation 

Per Occurrence: statutory requirement 

4.5. Other and Professional Liability 

$1,000,000 - Applicable to design services (architects or engineers). 

Pollution, where necessary. 

Builders Risk (for new construction). Bid bonds may be required and if awarded, payment and performance 

bonds. All bonds must be verified before work can begin. 

4.6. Minimum Limits 

The City in no way warrants that the minimum limits contained herein are sufficient to protect the contractor 

from liabilities that might arise out of the performance of work under this contract/agreement.  The 

contractor is free to purchase such additional insurance as may be determined necessary.  

5. SELECTION PROCESS AND CONTRACT AWARD 

5.1. Selection Process 

A selection committee will evaluate the responses and score them in accordance with the evaluation criteria 

listed in Section 7 of this solicitation. Respondents will be ranked according to their combined scores. 
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5.2. Interviews 

The City may interview some or all of the firms at any point during the evaluation process. Information 

provided during the interview process will be taken into consideration in the evaluation process. 

5.3. Other Information 

Information that Evaluation Committee Members have regarding a specific responder, aside from what is 

provided in the response, may be taken into consideration during the evaluation process. 

5.4. Special Conditions for Submitting a Response 

Submission of a Response indicates acceptance by the firm of the conditions contained in this RFQ. 

The contents of the Response and any clarifications distributed by the City shall become part of the 

contractual obligation and incorporated by reference into the ensuing contracts. 

5.5. Notice of Intent to Award a Contract 

The firm selected to move forward with contract negotiations will be notified in writing (either by email or 

other formal means), which serves as the Notice of Intent to Award, on June 25, 2026. A Notice of Intent 

to Award does not create a contract. Contracts are not considered executed until formal award by the City 

Council and signature of the selected firm. 

RFQ results will be posted on the City of Kingman's OpenGov portal. 

5.6. Contract Negotiations 

Within nine (9) days after the Notice of Intent to Award a Contract, Proposer shall submit all documents 

necessary for the successful execution of the contract, such as insurance or performance and payment bonds, 

if required. 

Negotiations may be considered in person, in writing, or by telephone. 

Terms, conditions, prices, methodology, or other features of the fee proposal may be subject to negotiation 

and subsequent revision. As part of the negotiation, the respondent may be required to submit supporting 

financial, pricing, and other data in order to allow a detailed evaluation of the feasibility, reasonableness, 

and acceptability of the fee proposal. 

The mandatory requirements of the RFQ shall not be negotiable and shall remain unchanged unless the City 

determines that a change in such requirements is in the best interest of the City. 

In the event the City is unable to negotiate terms it deems acceptable, the City may withdraw its selection 

and select another firm. It is anticipated that negotiations will be concluded and a contract for Job Order 

Contracting for HVAC will be presented for consideration and approval by the City Council on July 21, 

2026. 

Additionally, if the City and the Proposer are unable to agree on final contract terms by the end of the 

negotiation period (as set forth in the RFQ Scheduled included in this document) , the City may withdraw 

its selection and move forward with contract negotiations with another Proposer. 
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5.7. Multiple Awards 

The City intends to award contracts to multiple Respondents, forming a pool of qualified firms to provide 

services on an as-needed, is-needed basis. 

5.8. Commencement of Work 

Proposer will not perform any billable work, provide any material or service under this contract until the 

Proposer receives a purchase order, or is otherwise directed to do so in writing by the City of Kingman. 

6. EVALUATION CRITERIA 

No. Evaluation Criteria Scoring Method Weight (Points) 

1. Ability to have a technician on-site within 2 

hours or less for an emergency callout. 
Points Based 25 

(25% of Total) 

2. Experience and Qualifications of the 

Applicant 
Points Based 20 

(20% of Total) 

3. Experience and Qualifications of the Team Points Based 20 
(20% of Total) 

4. Experience of the Applicant on Similar 

Projects 
Points Based 20 

(20% of Total) 

5. Experience with Job Order Contracting 

(JOC) 
Points Based 15 

(15% of Total) 

 

7. PREFERENCE IN PURCHASING 

2-349 PREFERENCE IN PURCHASING. 

A. Resident bidders. When evaluating a bid, except for procurement of construction services, the 

applicable amount of the City’s transaction privilege taxes shall not be included when the City is 

evaluating an award to be made between a City of Kingman bidder and an Arizona based non-City 

of Kingman bidder. This section may be utilized for non-bid purchases as well. 

B. Non-resident bidders; award of identical offers. When a department receives offers identical in 

price, fitness, availability, and quality, and chooses to award a contract, the department shall award 

the contract based on the following order of precedence: 

1. The department shall award the contract to the offeror among those submitting identical 

offers that is offering goods and/or services that have been manufactured or produced in 

Arizona. 

2. If 2 or more offerors submit identical offers, and they offer goods and/or services 

manufactured or produced in Arizona, the department shall award the contract by drawing 

lots among the identical offers offering goods and/or services that have been manufactured or 

produced in Arizona. The department may request either in the solicitation document, 

following closing of the solicitation or at any other time deemed appropriate, any information 

needed to determine if the goods and/or services in the solicitation are manufactured or 
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produced in Arizona. The offerors that submitted the identical offers subject to the drawing 

of lots shall be given notice and an opportunity to be present when the lots are drawn. 

3. If the department receives identical offers, and none of the identical offers offer goods 

and/or services manufactured or produced in Arizona, and then the department shall award 

the contract by drawing lots among the identical offers. The offerors that submitted the 

identical offers subject to the drawing of lots shall be given notice and an opportunity to be 

present when the lots are drawn. 

C. Determining if offers are identical. A department shall consider offers identical in price, fitness, 

availability, and quality as follows: 

1. Bids received in response to an invitation to bid (IFB) or request for quotation are identical 

in price, fitness, availability, and quality if the bids are responsive and offer the goods and/or 

services described in the IFB or request for quotation at the same price. 

2. Proposals received in response to a request for proposals (RFP) are identical in price, 

fitness, availability, and quality if they are responsive and achieve equal scores when scored 

in accordance with the evaluation criteria set forth in the RFP. 

3. Evaluating each offeror’s performance of previous work history for the City. 

D. Procedure for drawing lots. In any instance when this section calls for the drawing of lots, the 

department shall draw lots by a procedure that affords each offeror subject to the drawing a 

substantially equal probability of being selected, and that does not allow the person making the 

selection the opportunity to manipulate the drawing of lots to increase the probability of selecting 1 

offeror over another. 

  

If the solicitation is for the procurement of goods for less than $50,000, the offeror shall include a 

statement as to qualification for any preference in purchasing pursuant to CC 2-349. 

8. VENDOR QUESTIONNAIRE 

8.1. Response Package* 
The Response package shall include at a minimum, in this order:  

A. A detailed response to all requirements (as listed in Section 3. Response Instructions and 

Requirements). 

B. A sufficient description of the experience and knowledge base of the Respondent to show the 

Respondent's capabilities should be included with the Response. At a minimum, the description of 

the experience and knowledge base of the Respondent should include: 

1. A brief description of the history and mission of the Respondent, the length of time the 

Respondent has been in business, a description of the Respondent’s organizational culture and 

a description of the Respondent’s customer make-up; 

2. A statement of how long the Respondent has provided services similar to the Services requested 

herein; 
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3. A general description of the Respondent’s experience and background in providing services 

similar to the Services requested herein; 

4. Any other relevant information about the experience and knowledge base of the Respondent 

which is deemed to be material; and, 

5. Disclosure of any past or pending litigation. 

*Response required 

8.2. Respondent Signature Page* 
Please download the below documents, complete, and upload. 

• RESPONDENT_SIGNATURE_PAGE.pdf 

*Response required 

8.3. Respondent Guarantees and Warranties* 
Please download the below documents, complete, and upload. 

• RESPONDENT_GUARANTEES_AND_W... 

*Response required 

8.4. References* 
Please download the below documents, complete, and upload. Proposers shall provide a minimum of three 

(3) references. 

• REFERENCES.pdf 

*Response required 

8.5. Respondent Addenda Confirmation* 
Respondent hereby acknowledges it is the responsibility of the Respondent to ensure they have received all 

Addendums and responses to questions. Solicitation Addenda will be posted to the RFQ on the City's 

OpenGov procurement portal where the RFQ is posted. Vendors that have registered at 

https://procurement.opengov.com/portal/cityofkingman and who also follow the City of Kingman will 

receive email notifications of addenda. 

All addenda shall be issued no later than five (5) business days prior to the RFQ closing date. 

☐ Please confirm 

*Response required 

8.6. Please state the full name, title, and organization name of the person 

confirming the items in 9.5.* 
*Response required 

8.7. For the purpose of applying 2-349 Preference in Purchasing, is your 

company/agency located within the City of Kingman city limits?* 
☐ Yes 

https://government-project.s3.us-west-2.amazonaws.com/94315/fe2d2f5c-160b-4dd7-a767-396a6188f841_RESPONDENT_SIGNATURE_PAGE.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4EZ7C2DRO%2F20260619%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260619T150021Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJHMEUCIF2s8Npv2%2BEea3PKEA0npPCjaZrm0u6ILYiC0dP9149BAiEA9HshqseQkZuUCAxuYpdfw4xGVn6ZSEyZM89zMIJOi5wqlQUIwP%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDPee2F73o4aCn7HgCCrpBF8nA7GN2Ry3huwfunetTV0ewQAKqe3gF7GYjOq1kPEjO2CepNAcRe0OWycz0OXAOGwpN54tUy7vvJzV0NPYvTy6U%2B5ngtII0wrqRV3Tr7c0pOEUCV%2FeGH9vJ%2BL7rGBQQ9RmkovuTZ8waAV553nyVdLjewqTgryhXn7Yn1%2FuLDi8MIWao5I%2BNfLoybohR3QpSrShGh5yjNsRT%2FEHS7Jjz4SQMVCqO5LVfURFfaWasWSTkCqekSoTftfzhIQtNDfFWg4vZanaAcTWa1XAU0TZKbkJQVB%2Fq8ob8mgpAIpUbJqBqEnhfY2gd%2BWvNpoBGsfiTEfu%2FDWbzVqF1OiIBNQHacOzjH1UyU6oGoRasW8aMBedurnC2W93A2eu5Qw3Skye9XUifZJDJZlAgdVsz7B45%2FggugBmFsWCbMqouO%2BsE%2F%2FDnzOZIp0I4pzEhjX0iOxlH2%2B%2BmQLo8F%2B2UpZs76oCWK%2F9h%2BJaQd1mIy7JmGMZCFrNrXWd9hiKj1L8rd2FM0RmfN%2Bk4RphjnBBrN6YGMTdlagrx6SHfgpU2EC%2B%2BxYM905dGtW7Qnoj773l%2FGgtQ1AClBxfbEIqTuBmk5PFeSyvUBWvgVr6bYYN7jTRPui%2FDy%2FG0QZFTXapisCOx74lulJkzPaiysSnLB56iRJGDVkY%2BpmEL7M9VlUODRgetfVA%2Fk%2FxEkwroVk%2B9o1sT3GsFR9NQh%2BUOBNAZllOBBq5B94z%2B7YneLR7slNZ%2FijfMGnipdi9h2wqST3oYuFi8lEBgMKBQGyuh8uL9KtmuJBV9c7V%2Fv5ASaHk6OV6EqWWFEBjXbxiT8SXQteiNT%2FNMOel1dEGOpkBhjOSnaKxE669RYqqgh6JUGuAjQZgeSUA5fNqYqdChxjjn5nb%2B3O0t6AU8dW4NKF2t%2Fde%2Bjd1zBtCkH8cicki8Q7qytByPc2RMN%2BEcv0XXwanUypFdgD%2Fvg02MbyB0r%2FiQ7CdzM3NWxNTHbX6p8RV2rbaa24A2C4QgoMsMr%2FdxhT6KppZZvz6tewP%2BQUSTQ2KSZlkDdB5%2FB8L&X-Amz-Signature=dd20175d4a0964952d8cc963cf689f962360970e2adc15dc016b1337c1b6d432&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22RESPONDENT_SIGNATURE_PAGE.pdf%22&x-id=GetObject
https://government-project.s3.us-west-2.amazonaws.com/94315/420b626c-5bad-422b-bbae-d74d86613077_RESPONDENT_GUARANTEES_AND_WARRANTIES.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4EZ7C2DRO%2F20260619%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260619T150021Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJHMEUCIF2s8Npv2%2BEea3PKEA0npPCjaZrm0u6ILYiC0dP9149BAiEA9HshqseQkZuUCAxuYpdfw4xGVn6ZSEyZM89zMIJOi5wqlQUIwP%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDPee2F73o4aCn7HgCCrpBF8nA7GN2Ry3huwfunetTV0ewQAKqe3gF7GYjOq1kPEjO2CepNAcRe0OWycz0OXAOGwpN54tUy7vvJzV0NPYvTy6U%2B5ngtII0wrqRV3Tr7c0pOEUCV%2FeGH9vJ%2BL7rGBQQ9RmkovuTZ8waAV553nyVdLjewqTgryhXn7Yn1%2FuLDi8MIWao5I%2BNfLoybohR3QpSrShGh5yjNsRT%2FEHS7Jjz4SQMVCqO5LVfURFfaWasWSTkCqekSoTftfzhIQtNDfFWg4vZanaAcTWa1XAU0TZKbkJQVB%2Fq8ob8mgpAIpUbJqBqEnhfY2gd%2BWvNpoBGsfiTEfu%2FDWbzVqF1OiIBNQHacOzjH1UyU6oGoRasW8aMBedurnC2W93A2eu5Qw3Skye9XUifZJDJZlAgdVsz7B45%2FggugBmFsWCbMqouO%2BsE%2F%2FDnzOZIp0I4pzEhjX0iOxlH2%2B%2BmQLo8F%2B2UpZs76oCWK%2F9h%2BJaQd1mIy7JmGMZCFrNrXWd9hiKj1L8rd2FM0RmfN%2Bk4RphjnBBrN6YGMTdlagrx6SHfgpU2EC%2B%2BxYM905dGtW7Qnoj773l%2FGgtQ1AClBxfbEIqTuBmk5PFeSyvUBWvgVr6bYYN7jTRPui%2FDy%2FG0QZFTXapisCOx74lulJkzPaiysSnLB56iRJGDVkY%2BpmEL7M9VlUODRgetfVA%2Fk%2FxEkwroVk%2B9o1sT3GsFR9NQh%2BUOBNAZllOBBq5B94z%2B7YneLR7slNZ%2FijfMGnipdi9h2wqST3oYuFi8lEBgMKBQGyuh8uL9KtmuJBV9c7V%2Fv5ASaHk6OV6EqWWFEBjXbxiT8SXQteiNT%2FNMOel1dEGOpkBhjOSnaKxE669RYqqgh6JUGuAjQZgeSUA5fNqYqdChxjjn5nb%2B3O0t6AU8dW4NKF2t%2Fde%2Bjd1zBtCkH8cicki8Q7qytByPc2RMN%2BEcv0XXwanUypFdgD%2Fvg02MbyB0r%2FiQ7CdzM3NWxNTHbX6p8RV2rbaa24A2C4QgoMsMr%2FdxhT6KppZZvz6tewP%2BQUSTQ2KSZlkDdB5%2FB8L&X-Amz-Signature=1fc1f85a68b5e368d42b7fa841f76009ead8660e572a22c840c7cd0afce423be&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22RESPONDENT_GUARANTEES_AND_WARRANTIES.pdf%22&x-id=GetObject
https://government-project.s3.us-west-2.amazonaws.com/51213/6f3cafac-bfb3-4f53-8a6e-022827422ebf_REFERENCES.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4EZ7C2DRO%2F20260619%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260619T150021Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJHMEUCIF2s8Npv2%2BEea3PKEA0npPCjaZrm0u6ILYiC0dP9149BAiEA9HshqseQkZuUCAxuYpdfw4xGVn6ZSEyZM89zMIJOi5wqlQUIwP%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDPee2F73o4aCn7HgCCrpBF8nA7GN2Ry3huwfunetTV0ewQAKqe3gF7GYjOq1kPEjO2CepNAcRe0OWycz0OXAOGwpN54tUy7vvJzV0NPYvTy6U%2B5ngtII0wrqRV3Tr7c0pOEUCV%2FeGH9vJ%2BL7rGBQQ9RmkovuTZ8waAV553nyVdLjewqTgryhXn7Yn1%2FuLDi8MIWao5I%2BNfLoybohR3QpSrShGh5yjNsRT%2FEHS7Jjz4SQMVCqO5LVfURFfaWasWSTkCqekSoTftfzhIQtNDfFWg4vZanaAcTWa1XAU0TZKbkJQVB%2Fq8ob8mgpAIpUbJqBqEnhfY2gd%2BWvNpoBGsfiTEfu%2FDWbzVqF1OiIBNQHacOzjH1UyU6oGoRasW8aMBedurnC2W93A2eu5Qw3Skye9XUifZJDJZlAgdVsz7B45%2FggugBmFsWCbMqouO%2BsE%2F%2FDnzOZIp0I4pzEhjX0iOxlH2%2B%2BmQLo8F%2B2UpZs76oCWK%2F9h%2BJaQd1mIy7JmGMZCFrNrXWd9hiKj1L8rd2FM0RmfN%2Bk4RphjnBBrN6YGMTdlagrx6SHfgpU2EC%2B%2BxYM905dGtW7Qnoj773l%2FGgtQ1AClBxfbEIqTuBmk5PFeSyvUBWvgVr6bYYN7jTRPui%2FDy%2FG0QZFTXapisCOx74lulJkzPaiysSnLB56iRJGDVkY%2BpmEL7M9VlUODRgetfVA%2Fk%2FxEkwroVk%2B9o1sT3GsFR9NQh%2BUOBNAZllOBBq5B94z%2B7YneLR7slNZ%2FijfMGnipdi9h2wqST3oYuFi8lEBgMKBQGyuh8uL9KtmuJBV9c7V%2Fv5ASaHk6OV6EqWWFEBjXbxiT8SXQteiNT%2FNMOel1dEGOpkBhjOSnaKxE669RYqqgh6JUGuAjQZgeSUA5fNqYqdChxjjn5nb%2B3O0t6AU8dW4NKF2t%2Fde%2Bjd1zBtCkH8cicki8Q7qytByPc2RMN%2BEcv0XXwanUypFdgD%2Fvg02MbyB0r%2FiQ7CdzM3NWxNTHbX6p8RV2rbaa24A2C4QgoMsMr%2FdxhT6KppZZvz6tewP%2BQUSTQ2KSZlkDdB5%2FB8L&X-Amz-Signature=c111b2f83049527d8de95ece6882c065d0e82a4a29f22f8c10e460768c3047d5&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22REFERENCES.pdf%22&x-id=GetObject
https://procurement.opengov.com/portal/cityofkingman
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☐ No 

*Response required 

8.8. New Vendor Application/Existing Vendor Verification Form* 
Please download the below documents, complete, and upload. If you are a new vendor, please complete the 

New Vendor Application. If you are already a vendor with the City of Kingman, please complete the Vendor 

Verification Form. 

• Vendor_Verification_Form.pdf 

• New_Vendor_Application.pdf 

*Response required 

8.9. (Optional) Vendor EFT Form 
Please download the below documents, complete, and upload. 

• Vendor_EFT_form,_FAQ_and_in... 

8.10. W-9* 
Please download the below documents, complete, and upload. 

• W-9.pdf 

*Response required 

8.11. Please upload a copy of your City of Kingman business license (if applicable) 

8.12. No Collusion Affidavit* 
Please download the No Collusion Affidavit and upload a completed version with your response.  

• Non-Collusion_Affidavit_-_O... 

*Response required 

 

https://government-project.s3.us-west-2.amazonaws.com/94315/6bf7a134-e2d0-422a-9a07-a2bb9cbd50d5_Vendor_Verification_Form.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4EZ7C2DRO%2F20260619%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260619T150021Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJHMEUCIF2s8Npv2%2BEea3PKEA0npPCjaZrm0u6ILYiC0dP9149BAiEA9HshqseQkZuUCAxuYpdfw4xGVn6ZSEyZM89zMIJOi5wqlQUIwP%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDPee2F73o4aCn7HgCCrpBF8nA7GN2Ry3huwfunetTV0ewQAKqe3gF7GYjOq1kPEjO2CepNAcRe0OWycz0OXAOGwpN54tUy7vvJzV0NPYvTy6U%2B5ngtII0wrqRV3Tr7c0pOEUCV%2FeGH9vJ%2BL7rGBQQ9RmkovuTZ8waAV553nyVdLjewqTgryhXn7Yn1%2FuLDi8MIWao5I%2BNfLoybohR3QpSrShGh5yjNsRT%2FEHS7Jjz4SQMVCqO5LVfURFfaWasWSTkCqekSoTftfzhIQtNDfFWg4vZanaAcTWa1XAU0TZKbkJQVB%2Fq8ob8mgpAIpUbJqBqEnhfY2gd%2BWvNpoBGsfiTEfu%2FDWbzVqF1OiIBNQHacOzjH1UyU6oGoRasW8aMBedurnC2W93A2eu5Qw3Skye9XUifZJDJZlAgdVsz7B45%2FggugBmFsWCbMqouO%2BsE%2F%2FDnzOZIp0I4pzEhjX0iOxlH2%2B%2BmQLo8F%2B2UpZs76oCWK%2F9h%2BJaQd1mIy7JmGMZCFrNrXWd9hiKj1L8rd2FM0RmfN%2Bk4RphjnBBrN6YGMTdlagrx6SHfgpU2EC%2B%2BxYM905dGtW7Qnoj773l%2FGgtQ1AClBxfbEIqTuBmk5PFeSyvUBWvgVr6bYYN7jTRPui%2FDy%2FG0QZFTXapisCOx74lulJkzPaiysSnLB56iRJGDVkY%2BpmEL7M9VlUODRgetfVA%2Fk%2FxEkwroVk%2B9o1sT3GsFR9NQh%2BUOBNAZllOBBq5B94z%2B7YneLR7slNZ%2FijfMGnipdi9h2wqST3oYuFi8lEBgMKBQGyuh8uL9KtmuJBV9c7V%2Fv5ASaHk6OV6EqWWFEBjXbxiT8SXQteiNT%2FNMOel1dEGOpkBhjOSnaKxE669RYqqgh6JUGuAjQZgeSUA5fNqYqdChxjjn5nb%2B3O0t6AU8dW4NKF2t%2Fde%2Bjd1zBtCkH8cicki8Q7qytByPc2RMN%2BEcv0XXwanUypFdgD%2Fvg02MbyB0r%2FiQ7CdzM3NWxNTHbX6p8RV2rbaa24A2C4QgoMsMr%2FdxhT6KppZZvz6tewP%2BQUSTQ2KSZlkDdB5%2FB8L&X-Amz-Signature=3df63f86e630c9b32e5177794360e9445878f18db34f547bf451b15ef9bf309a&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Vendor_Verification_Form.pdf%22&x-id=GetObject
https://government-project.s3.us-west-2.amazonaws.com/94315/ee69f935-6d4b-4d7b-aee3-4ac4d3e99641_New_Vendor_Application.pdf
https://government-project.s3.us-west-2.amazonaws.com/51213/1388aa37-0092-49d6-8148-2056c88be3ae_Vendor_EFT_form%2C_FAQ_and_instructions_3_PG.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4EZ7C2DRO%2F20260619%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260619T150021Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJHMEUCIF2s8Npv2%2BEea3PKEA0npPCjaZrm0u6ILYiC0dP9149BAiEA9HshqseQkZuUCAxuYpdfw4xGVn6ZSEyZM89zMIJOi5wqlQUIwP%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDPee2F73o4aCn7HgCCrpBF8nA7GN2Ry3huwfunetTV0ewQAKqe3gF7GYjOq1kPEjO2CepNAcRe0OWycz0OXAOGwpN54tUy7vvJzV0NPYvTy6U%2B5ngtII0wrqRV3Tr7c0pOEUCV%2FeGH9vJ%2BL7rGBQQ9RmkovuTZ8waAV553nyVdLjewqTgryhXn7Yn1%2FuLDi8MIWao5I%2BNfLoybohR3QpSrShGh5yjNsRT%2FEHS7Jjz4SQMVCqO5LVfURFfaWasWSTkCqekSoTftfzhIQtNDfFWg4vZanaAcTWa1XAU0TZKbkJQVB%2Fq8ob8mgpAIpUbJqBqEnhfY2gd%2BWvNpoBGsfiTEfu%2FDWbzVqF1OiIBNQHacOzjH1UyU6oGoRasW8aMBedurnC2W93A2eu5Qw3Skye9XUifZJDJZlAgdVsz7B45%2FggugBmFsWCbMqouO%2BsE%2F%2FDnzOZIp0I4pzEhjX0iOxlH2%2B%2BmQLo8F%2B2UpZs76oCWK%2F9h%2BJaQd1mIy7JmGMZCFrNrXWd9hiKj1L8rd2FM0RmfN%2Bk4RphjnBBrN6YGMTdlagrx6SHfgpU2EC%2B%2BxYM905dGtW7Qnoj773l%2FGgtQ1AClBxfbEIqTuBmk5PFeSyvUBWvgVr6bYYN7jTRPui%2FDy%2FG0QZFTXapisCOx74lulJkzPaiysSnLB56iRJGDVkY%2BpmEL7M9VlUODRgetfVA%2Fk%2FxEkwroVk%2B9o1sT3GsFR9NQh%2BUOBNAZllOBBq5B94z%2B7YneLR7slNZ%2FijfMGnipdi9h2wqST3oYuFi8lEBgMKBQGyuh8uL9KtmuJBV9c7V%2Fv5ASaHk6OV6EqWWFEBjXbxiT8SXQteiNT%2FNMOel1dEGOpkBhjOSnaKxE669RYqqgh6JUGuAjQZgeSUA5fNqYqdChxjjn5nb%2B3O0t6AU8dW4NKF2t%2Fde%2Bjd1zBtCkH8cicki8Q7qytByPc2RMN%2BEcv0XXwanUypFdgD%2Fvg02MbyB0r%2FiQ7CdzM3NWxNTHbX6p8RV2rbaa24A2C4QgoMsMr%2FdxhT6KppZZvz6tewP%2BQUSTQ2KSZlkDdB5%2FB8L&X-Amz-Signature=2f77e6d2ecc88247fe1bc50a7708069a269c9130c4c5a5c680aaa2f14b1adcec&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Vendor_EFT_form%252C_FAQ_and_instructions_3_PG.pdf%22&x-id=GetObject
https://government-project.s3.us-west-2.amazonaws.com/51213/171ff8c7-f3c0-4a73-a5e4-827f567be213_W-9.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4EZ7C2DRO%2F20260619%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260619T150021Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJHMEUCIF2s8Npv2%2BEea3PKEA0npPCjaZrm0u6ILYiC0dP9149BAiEA9HshqseQkZuUCAxuYpdfw4xGVn6ZSEyZM89zMIJOi5wqlQUIwP%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDPee2F73o4aCn7HgCCrpBF8nA7GN2Ry3huwfunetTV0ewQAKqe3gF7GYjOq1kPEjO2CepNAcRe0OWycz0OXAOGwpN54tUy7vvJzV0NPYvTy6U%2B5ngtII0wrqRV3Tr7c0pOEUCV%2FeGH9vJ%2BL7rGBQQ9RmkovuTZ8waAV553nyVdLjewqTgryhXn7Yn1%2FuLDi8MIWao5I%2BNfLoybohR3QpSrShGh5yjNsRT%2FEHS7Jjz4SQMVCqO5LVfURFfaWasWSTkCqekSoTftfzhIQtNDfFWg4vZanaAcTWa1XAU0TZKbkJQVB%2Fq8ob8mgpAIpUbJqBqEnhfY2gd%2BWvNpoBGsfiTEfu%2FDWbzVqF1OiIBNQHacOzjH1UyU6oGoRasW8aMBedurnC2W93A2eu5Qw3Skye9XUifZJDJZlAgdVsz7B45%2FggugBmFsWCbMqouO%2BsE%2F%2FDnzOZIp0I4pzEhjX0iOxlH2%2B%2BmQLo8F%2B2UpZs76oCWK%2F9h%2BJaQd1mIy7JmGMZCFrNrXWd9hiKj1L8rd2FM0RmfN%2Bk4RphjnBBrN6YGMTdlagrx6SHfgpU2EC%2B%2BxYM905dGtW7Qnoj773l%2FGgtQ1AClBxfbEIqTuBmk5PFeSyvUBWvgVr6bYYN7jTRPui%2FDy%2FG0QZFTXapisCOx74lulJkzPaiysSnLB56iRJGDVkY%2BpmEL7M9VlUODRgetfVA%2Fk%2FxEkwroVk%2B9o1sT3GsFR9NQh%2BUOBNAZllOBBq5B94z%2B7YneLR7slNZ%2FijfMGnipdi9h2wqST3oYuFi8lEBgMKBQGyuh8uL9KtmuJBV9c7V%2Fv5ASaHk6OV6EqWWFEBjXbxiT8SXQteiNT%2FNMOel1dEGOpkBhjOSnaKxE669RYqqgh6JUGuAjQZgeSUA5fNqYqdChxjjn5nb%2B3O0t6AU8dW4NKF2t%2Fde%2Bjd1zBtCkH8cicki8Q7qytByPc2RMN%2BEcv0XXwanUypFdgD%2Fvg02MbyB0r%2FiQ7CdzM3NWxNTHbX6p8RV2rbaa24A2C4QgoMsMr%2FdxhT6KppZZvz6tewP%2BQUSTQ2KSZlkDdB5%2FB8L&X-Amz-Signature=33749b8fe32c29bb5585446e35c01fb8ca1082af184d741493187390b227b434&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22W-9.pdf%22&x-id=GetObject
https://government-project.s3.us-west-2.amazonaws.com/94315/d895d34b-6667-42be-8a5b-4a658caa2c12_Non-Collusion_Affidavit_-_OpenGov.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4EZ7C2DRO%2F20260619%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260619T150021Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEPf%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FwEaCXVzLXdlc3QtMiJHMEUCIF2s8Npv2%2BEea3PKEA0npPCjaZrm0u6ILYiC0dP9149BAiEA9HshqseQkZuUCAxuYpdfw4xGVn6ZSEyZM89zMIJOi5wqlQUIwP%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDPee2F73o4aCn7HgCCrpBF8nA7GN2Ry3huwfunetTV0ewQAKqe3gF7GYjOq1kPEjO2CepNAcRe0OWycz0OXAOGwpN54tUy7vvJzV0NPYvTy6U%2B5ngtII0wrqRV3Tr7c0pOEUCV%2FeGH9vJ%2BL7rGBQQ9RmkovuTZ8waAV553nyVdLjewqTgryhXn7Yn1%2FuLDi8MIWao5I%2BNfLoybohR3QpSrShGh5yjNsRT%2FEHS7Jjz4SQMVCqO5LVfURFfaWasWSTkCqekSoTftfzhIQtNDfFWg4vZanaAcTWa1XAU0TZKbkJQVB%2Fq8ob8mgpAIpUbJqBqEnhfY2gd%2BWvNpoBGsfiTEfu%2FDWbzVqF1OiIBNQHacOzjH1UyU6oGoRasW8aMBedurnC2W93A2eu5Qw3Skye9XUifZJDJZlAgdVsz7B45%2FggugBmFsWCbMqouO%2BsE%2F%2FDnzOZIp0I4pzEhjX0iOxlH2%2B%2BmQLo8F%2B2UpZs76oCWK%2F9h%2BJaQd1mIy7JmGMZCFrNrXWd9hiKj1L8rd2FM0RmfN%2Bk4RphjnBBrN6YGMTdlagrx6SHfgpU2EC%2B%2BxYM905dGtW7Qnoj773l%2FGgtQ1AClBxfbEIqTuBmk5PFeSyvUBWvgVr6bYYN7jTRPui%2FDy%2FG0QZFTXapisCOx74lulJkzPaiysSnLB56iRJGDVkY%2BpmEL7M9VlUODRgetfVA%2Fk%2FxEkwroVk%2B9o1sT3GsFR9NQh%2BUOBNAZllOBBq5B94z%2B7YneLR7slNZ%2FijfMGnipdi9h2wqST3oYuFi8lEBgMKBQGyuh8uL9KtmuJBV9c7V%2Fv5ASaHk6OV6EqWWFEBjXbxiT8SXQteiNT%2FNMOel1dEGOpkBhjOSnaKxE669RYqqgh6JUGuAjQZgeSUA5fNqYqdChxjjn5nb%2B3O0t6AU8dW4NKF2t%2Fde%2Bjd1zBtCkH8cicki8Q7qytByPc2RMN%2BEcv0XXwanUypFdgD%2Fvg02MbyB0r%2FiQ7CdzM3NWxNTHbX6p8RV2rbaa24A2C4QgoMsMr%2FdxhT6KppZZvz6tewP%2BQUSTQ2KSZlkDdB5%2FB8L&X-Amz-Signature=c0b66f27835802d25dace1589302e8f97b3140ed5d8082a21685de41fabea516&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Non-Collusion_Affidavit_-_OpenGov.pdf%22&x-id=GetObject
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